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NOTICE INVITING SEALED PROPOSALS OR BIDS

NOTICE IS HEREBY GIVEN that the City of Santa Cruz, California (the “City”), invites sealed
Bids for the following “Project™:

“NEARY ST SEWER REHABILITATION, c401511”

1. Date and Place of Opening Bids. Sealed bids for the construction of the Project will be
received at the Public Works Department, 809 Center Street, Room 201, Santa Cruz,
California 95060, until March 21%, 2024, at 2:00 PM local time in a sealed envelope plainly
endorsed with the Project Name and Number, listed above. At that time, the Bids received
will be publicly opened and read. Attendees will be required to wear face masks, social
distance, and follow any other safety measures currently recommended by the County
Public Health Officer. Bids received after the date and time stated above will be rejected
as nonresponsive.

2. Location of Project. The Project is to be performed at the following location: Within City
right-of-way on Felix St, Neary St, and Blackburn St.

3. Description of Work. The Project to be performed consists of furnishing all labor, materials,
tools, equipment, and transportation required to complete the Project, with a scope of work to
generally include, but is not limited to, the following: Removing and upsizing the existing
sanitary sewer main and replacing associated infrastructure. (the “Work™). For additional
information, please contact the individual listed in Paragraph 17, below.

4. Time for Completion. The Project shall be completed in 100 working days. All time limits
stated herein are of the essence.

5. Bidding Documents. The “Bidding Documents” shall include this Notice Inviting Bids, the
Bid Form including all attachments included herein, General Requirements, Technical
Specifications (including all plans, drawings, and reports), Addenda, draft Agreement, the
City’s Standard Specifications (dated 2002), as amended’, the State of California’s
Department of Transportation Standard Specifications (dated 2022), as amended, and all other
documents identified herein.

6. Obtaining the Bidding Documents. Bidding Documents may be downloaded, without
charge, from the following designated website:
https://procurement.opengov.com/portal/santacruzca. Paper Bidding Documents may be
examined and copies secured from the office of the Public Works Department, 809 Center
Street, Room 201, Santa Cruz, California 95060.

Prospective bidders are urged to register with the designated website as a Bidding
Documents holder, even if Bidding Documents are obtained from a source other than the
designated website or City in either electronic or paper format. The designated website will

! The City’s Standard Specifications (dated 2002) are located via the City Website at:
https://www.cityofsantacruz.com/home/showpublisheddocument?id=2467.
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be updated periodically with Addenda, reports, and other information relevant to
submitting a bid for the Project. All official notifications, Addenda, and other Bidding
Documents will be offered only through the designated website. Neither City nor any City
official, employee, or agent will be responsible for Bidding Documents, including
Addenda, if any, obtained from sources other than the designated website or the City.

7. Submitted Bid. Each sealed Bid shall comply with the Bidding Documents and be submitted
on the Bid Form, including all attachments. Contractor must clearly and legibly set forth all
information requested in the manner and form indicated.

By submitting a Bid, the Bidder represents that it has carefully examined and investigated the
Project site and all Bidding Documents.

Each Bid shall include a bid security in the form of a certified check, cashier's check, or
bidder's bond made payable to the order of the City of Santa Cruz, California, for an amount
not less than (10) percent of the amount of the Proposal. The bid security shall be given as a
guarantee that the successful bidder will enter into the contract, and will be declared forfeited
if the successful bidder refuses or fails to enter into said contract.

All bidders shall submit with its Bid the included sworn statement of its financial
responsibility, technical ability, and experience.

8. Addenda. All submitted Bids shall verify if the City has issued any addenda for this Project.
It is the bidder’s sole responsibility to ensure that all addenda requirements are included in the
submitted Bid. All addenda shall be posted on the City’s designated website.

9. Section intentionally omitted.
10. Withdrawing Submitted Bid. A bidder may withdraw a submitted Bid at any time prior to the

time of bid opening only by written request to the City. Unless otherwise required by law, no
bidder may withdraw its Bid for a period of sixty (60) days after the bid opening.

11. Award of Contract. The City will award the Project to the lowest responsible and responsive
bidder. The City reserves the right to reject any and all Bids, including but not limited to for
any minor irregularities, or waive any informalities or minor defects in proposals received.
The City may reject a Bid if it determines that any of the bid prices are materially unbalanced
to the potential detriment of the City.

Within ten (10) calendar days after receiving written notice that the contract has been awarded,
the successful bidder shall return to the City the signed agreement, together with the
completed Labor and Material Bond and Faithful Performance Bond each in an amount equal
to one hundred percent (100%) of the contract price (issued by a corporate surety company
approved by the City Attorney), insurance certificates, and all other documents as required by
the Bidding Documents.

12. Department of Industrial Relations Monitoring. This Project is subject to compliance
monitoring and enforcement by the Department of Industrial Relations (DIR). Prevailing
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wages as published by the DIR are required for all workers, including those employed by
subcontractors, for all non-federally funded projects.

No contractor or subcontractor may be listed on a Bid or awarded the contract for the
Project unless registered with the DIR pursuant to Labor Code section 1725.5 and 1771.1.
Refer to the DIR website, http://www.dir.ca.gov, to register and to find the correct wage
rates and answers to questions related to prevailing wage requirements.

13. Section intentionally omitted.

14. Licenses. Bidders and their proposed subcontractors shall hold such licenses as may be
required by the laws of the State of California for the performance of the Work. The
Contractor is required to ensure that all subcontractors listed in the Bid Form and working
on this Project hold valid licenses and certifications suitable for their trade. Bidder is
required to provide with its Bid satisfactory proof of licensure to the City.

Bidders bidding as the Prime Contractor shall possess a valid California Contractor’s Class
A General Engineering license at the time of bid submittal, and all listed subcontractors
shall hold valid licenses suitable for their trade at the time of bid submittal. Failure to
possess required licenses at the time of bid submittal may render the bid non-responsive
and shall act as a bar to award of the contract to the bidder and shall result in a forfeiture
of the bid security.

Bidder and all subcontractors shall maintain the required licenses throughout the entire
Project until the City issues a Notice of Completion.

15. Retention. Progress payments are subject to 5% retention withholding until thirty-five (35)
calendar days after recording the notice of completion. Pursuant to California Public Contract
Code Section 22300, for monies earned by the General Contractor and withheld by the City
to ensure the performance of the Contract. The General Contractor, may, at its option, choose
to substitute securities meeting the requirements of California Public Contract Code Section
22300, or have the retained, earned monies deposited in an escrow account at a federal or
state-chartered bank.

16. Business License. All Contractors and subcontractors working in the City must have a valid
City of Santa Cruz business license at the time the contract is awarded, pursuant to Santa
Cruz Municipal Code (SCMC) Chapter 5.04.

17. Good Faith Local Hiring and Apprenticeships. The General Contractor and all
Subcontractors must make good faith efforts to hire qualified individuals who are residents of
Santa Cruz County as required by SCMC Chapter 3.10, and to employ apprentices who are
enrolled and participate in a viable apprenticeship program approved by the California
Division of Apprenticeship Standards.

18. Questions for City. All questions relative to this Project prior to the opening of Bids shall be
in writing and received a minimum of five (5) working days prior to the above-stated Bid
opening date and shall be directed to:
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City of Santa Cruz, Public Works Department

809 Center Street, Room 201, Santa Cruz, California 95060
Cina Seyedkazemi

Assistant Engineer 11

Email: cseyedkazemi@santacruzca.gov

Tel.: (831) 420-5177

19. Pursuant to the provisions of California Labor Code Section 6707, each Bid submitted shall
contain, as a separate bid item, adequate sheeting, shoring, and bracing, or equivalent method,
for the protection of life or limb in trenches and open excavation, exceeding five feet, which
shall conform to applicable safety orders. Neither this requirement, nor any payment by City
for this separate bid item, shall be construed to impose tort liability on City, or its employees
or agents, for any injury or damage caused by failure of any excavation or protective
equipment or methods.

This Advertisement is issued by the City of Santa Cruz, California.

Dated: January 19, 2024

Kevin Crossley

Public Works Assistant Director
Public Works Department

809 Center Street, Rm. 201
Santa Cruz, CA 95060

NEARY ST SEWER REHABILITATION
PROJECT NO. c401511



BID FORM
For
“NEARY ST SEWER REHABILITATION c401511

TO: The Council of the City of Santa Cruz

PROPOSAL OF:
Business Address:

Business Telephone:

The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement, in
the form specified in the Contract Documents, with the City of Santa Cruz (“City”) to perform all
work as specified or indicated in the Bidding Documents for the prices and within the times indicated
in this Bid and in accordance with the Bidding Documents.

The undersigned Bidder understands that any or all quantities of work shown herein are
approximate only and are subject to increase or decrease, and offers to do the work whether the
quantities are increased or decreased at the unit prices as stated in the following tabulation. The
undersigned Bidder agrees to take in full payment for the work, including all applicable state and
local taxes, the amount shown on the bid sheet.

Please note closing time to receive bids will be verified according to local telephone company
time.

IT IS UNDERSTOOD THAT THIS BID IS BASED UPON COMPLETION OF THE
WORK AS SPECIFIED IN THE SPECIAL PROVISIONS WITHIN 100 WORKING
DAYS, AND THE PRICES INCLUDE ALL STATE, FEDERAL, AND OTHER TAXES
APPLICABLE TO THE PROJECT.

The undersigned Bidder agrees to do any extra work, not covered by the above schedule of price,
which may be ordered by the City, and to accept as full compensation therefore, such prices as
may be agreed upon in writing by the City and the Contractor in accordance with the
“Measurement and Payment” Section of the Standard Specifications.

If awarded the contract, the undersigned Bidder hereby agrees to submit the following documents
to the City within ten (10) business days of the Notice of Award: a signed Agreement, executed
bonds (including Faithful Performance Bond and Payment Bond), proper evidence of insurance,
and any other forms or documents identified in the Bidding Documents and Notice of Award. The
undersigned Bidder further agrees to begin work within ten (10) days after receiving the Notice to
Proceed.

The undersigned Bidder has carefully examined the form of the Agreement, the Standard
Specifications, the Plans and Special Provisions for the project hereinbefore described and referred
to in the “Invitation to Bidders” inviting proposals for NEARY ST SEWER REHABILITATION
and also the site of the work and will provide all necessary machinery, tools apparatus and other
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means of construction, and do all the work and furnish all materials required by said Specifications
and Plans and Special Provisions in the manner described therein.

No bid will be considered for less than all items of this schedule and one contract will be awarded
for the entire Project.

The undersigned has carefully checked the bid prices, and all computations involved in the
preparation of this bid, and understands that the City of Santa Cruz will not be responsible for any
errors or omissions on the part of the undersigned in making up this bid.

This Bid is made with a full knowledge of the kind, quantities, and quality of the work and of
materials, equipment, and plans required. This proposal is also made after a complete, careful,
and independent examination and investigation of the site of the work, local conditions affecting
the same, and materials to be encountered.

The undersigned Bidder hereby acknowledges receipt of the following Addenda:

Addendum Number Addendum Date

The Bidder furthermore agrees that in case of its default in executing said Agreement with
necessary bonds, the check or bond accompanying this Bid and money payable will become and
remain the property of the City of Santa Cruz.

Enclosed is Bidder’s bond, certified check, or cashier’s check no. of the
Bank for $ which is not less than 10 percent of the Bid
submitted by the undersigned, payable to the City of Santa Cruz, California, and which is given as
a guarantee that the undersigned will enter into the contract if awarded the work.

It is understood and agreed that the City may reject any or all proposals, or waive any informalities
or minor defects in proposals received.

It is agreed that this bid may not be withdrawn over a period of sixty (60) days from the opening
thereof.

Bidder submits the following complete and executed documents herewith to form a complete Bid:

Bid Form

Basis of Bid

Bid Bond (if used as security)

List of Subcontractors Form

DIR Compliance Affidavit

Contractor Reference Information
Non-Collusion Declaration

Bidder’s Financial Qualification Form

N~ WNE
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Note: Bidders should not add any conditions or qualifying statement to this bid as otherwise
the bid may be declared irregular as being not responsive to the Advertisement for Bids.

The undersigned declares under penalty of perjury that the information contained in this Bid and
all accompanying documents are true and correct. A notary acknowledgment is required.

Dated: Firm Name:

Official Address: Phone:

Email Address:

By: Title:

State Contractor’s License No.:

DIR Registration No.:

Signature of Bidder:
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Basis of Bid

Name of Bidder:

Project Name/Number:

Item Estimated | Unit Price Unit Price
No. Item Description Unit | Quantity % Extension (3)
1 | Mobilization 1 LS
2 | Traffic Control 1 LS
3 | Trench Shoring 1 LS
4 | Remove & Replace 6” VCP Sewer with 8” 419 LF
PVC or HDPE
5 | Remove & Replace 6” VCP Sewer with 8” 296 LF
PVC
6 | Remove & Replace 18” RCP/ADS Storm 50 LF
Drain with 18” ADS
7 | Remove & Replace Sewer Manhole 3 EA
8 | Modify Sewer Manhole to Receive New 1 EA
Pipe
9 Connect ADS Storm Drain to RCP 2 EA
10 | Reconnect Sewer Lateral 18 EA
11 | Replace Existing Sewer Lateral with New 14 EA
Sewer Lateral (Revocable)
12 | Sewage Bypass 1 LS
13 | Video Inspect Sanitary Sewer Pipe 715 LF
14 | Video Inspect Storm Drain Pipe 150 LF
15 | Video Inspect Sewer Lateral (Revocable) 14 EA
SUBTOTAL
10% CONTINGENCY
TOTAL

Total Basis of Bid Plus Contingency in Words:
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Bid Bond
(If Bond Posted as Security)

KNOW ALL PERSONS BY THESE PRESENT:

THAT WE, , AS PRINCIPAL,
AND , AS SURETY, are held and firmly
bound unto the City of Santa Cruz in the penal sum of 10 PERCENT OF THE TOTAL AMOUNT
OF THE BID of the Principal above named, submitted by said Principal to the City of Santa Cruz
for the work described below, for the payment of which sum in lawful money of the United States,
well and truly to be made to the City of Santa Cruz to which said bid was submitted, we bind
ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by
these presents. In no case shall the liability of the surety hereunder exceed the sum of
$

THE CONDITION OF THIS OBLIGATION IS SUCH THAT, WHEREAS, the Principal has
submitted the above-mentioned bid to the City of Santa Cruz, aforesaid, for certain construction
specifically described as follows

For:
“Neary St Sewer Rehabilitation, c401511”

NOW, THEREFORE, if the aforesaid Principal is awarded the contract and, within the time and
manner required under the specifications, after the prescribed forms are presented to him/her for
signature enters into a written contract, in the prescribed form, in accordance with the bid, and files
the certificate of insurance and two bonds with the City, one to guarantee faithful performance,
and the other to guarantee payment for labor and materials as required by law, then this obligation
shall be null and void; otherwise, it shall be and remain in full force and virtue.

IN WITNESS WHEREOF, we have hereunto set our hands and seals on this day
of , 20
PRINCIPAL SURETY

(Seal) (Seal)
Signature Signature
Title Title
Address Address

(Note: Signatures of those executing for the surety as an Attorney-in-Fact must include a Notary
Acknowledgement.)

10
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Name of Bidder:

Project Name/Number:

Bidder will use Subcontractors for the Work: o YES

List of Subcontractors Form

o NO

For each subcontractor to whom the Bidder proposes to subcontract portions of the work in an amount in
excess of one-half of one percent, Bidder shall indicate on this form each proposed subcontractor’s
legal/contracting entity name, business address and phone number, the Contractor’s State Licensing Board
license number, the public works contractor registration number issued pursuant to California Labor Code
Section 1725.5, the dollar amount and proportion (in percent) of the Work of each Subcontractor (of any
tier) to whom a portion of the Work will be awarded via one or more subcontracts, and the work to be
performed by the subcontractor.

Subcontractor’s Business CSLB Public Subcontract Work to Be
Legal Name Address and | License Works Amount and Performed
Phone Number | Contractor | Proportion
Number DIR of Total Bid
Number Price
(Attach additional sheets, if necessary)
11
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DIR COMPLIANCE AFFIDAVIT

Name of Bidder:
Project Name/Number:

California Labor Code requires private contractors, and their subcontractors, to pay prevailing wages to
their workers when working on a project funded by a public entity. Prevailing wages are due if the project
costs more than $1,000, and involves the following construction work: new construction, alteration,
demolition, installation, repair and maintenance. Contractors must also make an attempt to hire apprentices
when the total project costs exceed $30,000.

Prior to commencement of the Contract, all Contractors and subcontractors are required to register, and
maintain active registration throughout the duration of the contract with the California Department of
Industrial ~ Relations  (DIR). For information regarding registration, please go to
https://www.dir.ca.gov/Public-Works/PublicWorks.html.

= No contractor or subcontractor may be listed on a bid proposal for a public works project (effective
March 1, 2015) unless registered with the DIR pursuant to Labor Code section 1725.5 [with limited
exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)].

< No contractor or subcontractor may be awarded a contract for public work on a public works
project (effective April 1, 2015) unless registered with the DIR pursuant to Labor Code section
1725.5.

< DIR registration is required each fiscal year (July 1 — June 30).

I, the Bidder, certify that:

I acknowledge that this project is subject to compliance monitoring and enforcement by the
Department of Industrial Relations. | am aware of the provisions of Senate Bill SB 854 and Labor
Code sections 1725.5, 1771.1(a), 1774-1776, 1777.5, 1813, and 1815 which require Contractors
to comply with all labor compliance requirements, including but not limited to, prevailing wage
requirements, Public Works Contractor Registration Program, Electronic Certified Payroll
Reporting, and other requirements described in the DIR website. | will comply with such
provisions before commencing the performance of the work of this contract, and maintain
compliance throughout the completion of said contract.

Signature Date

Print Name Title
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Contractor Reference Information

Name of Bidder:
Project Name/Number:

Failure to provide this information may constitute grounds for rejection of the bid.

The Bidder has been engaged in the contracting business under State License No.(s)
for a period of years.

The following are five owners for whom the Bidder has constructed projects of similar scope to
the Project. Such projects will have been completed within the past five years.

1. Name, Address, Phone No:

Project Description:

Date Completed:

2. Name, Address, Phone No:

Project Description:

Date Completed:

3. Name, Address, Phone No:

Project Description:

Date Completed:

4. Name, Address, Phone No:

Project Description:

Date Completed:

5. Name, Address, Phone No:

Project Description:

Date Completed:
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Non-Collusion Declaration
(Pursuant to Section 7106 of the Public Contract Code)

Name of Bidder:
Project Name/Number:

The undersigned declares:

| am the of , the party making the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation. The bid is genuine and not collusive or sham.
The bidder has not directly or indirectly induced or solicited any other bidder to put in a false or
sham bid. The bidder has not directly or indirectly colluded, conspired, connived, or agreed with
any bidder or anyone else to put in a sham bid, or to refrain from bidding. The bidder has not in
any manner, directly or indirectly, sought by agreement, communication, or conference with
anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost
element of the bid price, or of that of any other bidder. All statements contained in the bid are true.
The bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof,
or the contents thereof, or divulged information or data relative thereto to any corporation,
partnership, company association, organization, bid depository, or to any member or agent thereof,
to effectuate a collusive or sham bid, and has not paid, and will not pay, any person or entity for
such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint
venture, limited liability company, limited liability partnership, or any other entity, hereby
represents that he or she has full power to execute, and does execute, this declaration on behalf of
the bidder.

| declare under penalty of perjury under the laws of the State of California that the foregoing is
true and correct and that this declaration is executed on ,20__, at [City],
, [State].

(Signature)
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Bidder’s Financial Qualification

Name of Bidder:
Project Name/Number:

Reference is hereby made to the following bank or banks as to the financial responsibility of the
Bidder:

Name of Bank Address/Phone Number/Contact Name & Title

Reference is hereby made to the following surety companies as to the financial responsibility and
general reliability of the Bidder:

Company:

Address:

Company:

Address:

| certify that Bidder is financially and technically capable of performing and has the necessary
experience to perform the work of the contract.

| declare under penalty of perjury that the foregoing is true and correct. This certificate is executed
on [date], at [city], [state].

BIDDER

Name:
Title:

15
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AGREEMENT

THIS AGREEMENT, made and entered into this day of , 20
(“Effective Date), by and between the CITY OF SANTA CRUZ, a municipal corporation,
hereinafter called “City,” and , hereinafter called

“Contractor;”
WITNESSETH, that the parties hereto do mutually agree as follows:
ARTICLE |

That for and in consideration of the covenants and agreements herein contained and the payments at
the prices stated in the bid proposal attached hereto, and by this reference made a part hereof, the
Contractor hereby covenants and agrees to furnish any and all required supervision, labor, equipment,
material, services, and transportation, as set forth in the Contract Documents as hereinafter defined,
and will bear any and all other expense necessary or incidental to the performance of certain work
hereinafter specified, and to build, construct, reconstruct, pave or repave and complete improvements
for:

NEARY ST SEWER REHABILITATION

(the “Project”) in strict conformity and compliance with the Contract Documents, and to do
everything required by this Agreement, and by said Contract Documents as hereinafter defined (the
“Work”).

ARTICLE Il

It is expressly agreed and understood by each and every party to this Agreement that the following
documents are hereby incorporated and made a part of this Agreement (hereinafter the “Contract
Documents”):

1. All applicable Laws and Regulations
2. Duly issued Agreement modifications, and allowance authorization(s) signed by the City, in
chronological order by effective date of each.
3. This Agreement, including:
a. Exhibit A — Contractor’s Bid Proposal, including all attachments
Labor and Material Bond (Payment Bond)
Performance Bond
Insurance Certificates, including Contractor’s Certificate Relating to Worker’s Compensation
Good Faith Effort Statement for Local Hire
Local Hiring Statement
Invitation For Bids for Neary St Sewer Rehabilitation c401511, including the Project
Specifications, drawings, and plans, geotechnical investigation, all Exhibits, and all Addenda
in the reverse order of date of issuance
10. General Conditions

©CoN A
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11. Standard Specifications, including the City Specifications and all applicable State
Specifications and/or Drawings

The parties to this Agreement do hereby expressly acknowledge that they have read, understand, and
promise to comply with each and every provision of Contract Documents. There are no Contract
Documents other than those indicated above. In the event inconsistencies, conflicts, or ambiguities
between and among the Contract Documents are discovered, the parties shall attempt to resolve
any ambiguity, conflict, or inconsistency informally, recognizing that the Contract Documents
shall take precedence in the order in which they are listed above. Inclusion of an order of
precedence herein does not in any way negate or reduce Contractor’s obligation to report conflicts,
discrepancies, apparent omissions, and similar matters to the City.

ARTICLE [l

It is expressly agreed and understood by the Contractor that the “Standard Specifications’ consists of
the documents on file at the Public Works Department of the City of Santa Cruz, entitled:

1. City of Santa Cruz Department of Public Works, Department of Parks and Recreation,
and Water Department 2002 Standard Specifications (“City Specifications”);

2. Standard Specifications of the State of California, Department of Transportation, dated
2022 (“State Specifications™); and

3. State of California /Caltrans: California Manual on Uniform Traffic Control Devices (CA
MUTCD) (2014 Revision 6).

Where conflicts arise between the City’s Standard Specifications and the State Specifications, the
City’s Standard Specifications shall control and apply.

ARTICLE IV

Contractor shall conform to all laws and regulations of the United States and the State of California,
as well as laws of Santa Cruz, as may be applicable to the Project. In addition, the City Council of
the City of Santa Cruz endorses the MacBride Principles and the Peace Charter and encourages all
companies doing business in Northern Ireland to abide by the MacBride Principles.

ARTICLE V

The City hereby contracts to pay said Contractor the prices provided for in the Bid Proposal in the
manner, to the extent, and at the times set forth in the Contract Documents.

ARTICLE VI

It is agreed by the parties hereto that the acceptance of the Contractor's performance will be made
only by an affirmative action of the City of Santa Cruz City Council in session, evidenced by
resolution, and upon the filing by the Contractor of a Release of all Claims of every nature on account
of work done under this Agreement, together with an affidavit that all claims have been fully paid.
The acceptance by the Contractor of said final payment shall constitute a waiver of all claims against
the City arising out of or in connection with this Agreement.

17
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ARTICLE VI

To the fullest extent permitted by law, Contractor shall defend, indemnify, and hold harmless the
City and its respective officials, officers, directors, partners, employees, and authorized agents
(“Indemnitees”) from and against any and all claims, suits, actions, judgments, demands,
liabilities, losses, damages, expenses, including attorneys’ fees and costs of litigation (collectively,
“Losses”™), arising from personal or bodily injuries, death, property damage, or otherwise in any
way related to, connected with, or resulting from the obligations or performance of the Work under
this Agreement by Contractor, subcontractors, and their respective officers, directors, employees,
agents, or other third parties directly or indirectly employed by or under the authority or control of
Contractor or subcontractors. This provision shall not be deemed to require the Contractor to
indemnify or hold harmless an Indemnitee for any Loss proximately caused by the sole or active
negligence or willful misconduct of the Indemnitee, as determined by a court or other adjudicatory
body of competent jurisdiction.

Contractor acknowledges and agrees that Contractor’s obligation to defend the City and the other
Indemnitees arises at the time such Losses is tendered to Contractor by the Indemnitees and
continues at all times until finally resolved, and/or decided by an adjudicatory body or a court of
competent jurisdiction. This provision shall survive the termination of the Agreement or the
completion of the Work.

This indemnification clause supersedes any other indemnification clauses contained in any other
Contract Documents.

ARTICLE VIII

Contractor shall be responsible for complying with the provisions of California Public Contract Code
Section 7104 regarding trenching and excavations that extend deeper than four (4) feet below the
surface. No change order issued pursuant to California Public Contract Code Section 7104 shall
provide for any increase in compensation that would exceed the recovery allowed pursuant to the
“Claims” section of the General Requirements.

ARTICLE IX
General Terms

1. Complete Agreement. This Agreement, along with the terms and conditions in the Contract
Documents and any attachments, is the full and complete integration of the Parties’ agreement with
respect to the matters addressed herein, and that this Agreement supersedes any previous written
or oral agreements between the Parties with respect to the matters addressed herein. Unless
otherwise stated, to the extent there is any conflict between this Agreement and any other agreement
(written or oral), the terms of this Agreement shall control.

2. Severability. The unenforceability, invalidity or illegality of any provision(s) of this Agreement
shall not render the other provisions unenforceable, invalid or illegal.

3. Waiver. Waiver by any party of any portion of this Agreement shall not constitute a waiver of the
same or any other portion hereof.
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4. Governing Law. This Agreement shall be governed by and interpreted in accordance with
California law.

5. Contract Interpretation. Each party acknowledges that it has reviewed this Agreement and that the
normal rule of construction to the effect that any ambiguities are to be resolved against the drafting
party shall not be employed in the interpretation of this Agreement.

6. Counterparts. The Parties may execute this Agreement in two or more counterparts, which shall,
in the aggregate, be deemed an original but all of which, together, shall constitute one and the same
instrument. A scanned, electronic, facsimile or other copy of a party’s signature shall be accepted
and valid as an original.

7. Warranty of Authority. The signatories to this Agreement warrant and represent that each
is authorized to execute this Agreement and that their respective signatures serve to legally
obligate their respective representatives, agents, successors and assigns to comply with the
provisions of this Agreement.

Signature Page to Follow
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IN WITNESS WHEREOF, this Agreement is executed by the City Manager of the City of Santa
Cruz, under and pursuant to a resolution of the City Council authorizing such execution, and the
Contractor has affixed his/her signature hereto the day and year first hereinabove written.

Technical Review by:

Date:
Kevin Crossley, Assistant Director/City Engineer
Approved as to Form by:

Date:
Anthony P. Condotti, City Attorney
For Contractor Name:
Signature: Date:

(Name, Title)

For CITY OF SANTA CRUZ, a municipal corporation

Date:

Matt Huffaker, City Manager

NEARY ST SEWER REHABILITATION
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LABOR AND MATERIAL BOND

WHEREAS, as the City Council of the City of Santa Cruz, a municipal corporation in the County
of Santa Cruz, State of California (the “City”), has awarded to
hereinafter designated as the “Principal”, a contract for constructing the
work or improvement described in the contract documents entitled: NEARY ST SEWER
REHABILITATION, adopted by the City Council of the City ,20__ and

WHEREAS, said Principal is required under the terms of said contract to furnish a Labor and
Material Bond, the surety of this bond will pay the same to the extent hereinafter set forth; and

WHEREAS, the said Principal is about to enter into the annexed contract with the City to complete
the work or improvement referred to above for the City, all as more particularly and in detail shown
upon the Contract Documents filed in the Office of the City Clerk of the City:

NOW, THEREFORE, we, the Principal, and , a
corporation organized and existing under and by virtue of the laws of the State of as
“Surety”, are held and firmly bound unto the City of Santa Cruz in the sum of

dollars ($ ), such sum being not less than one hundred percent (100%)

of the estimated contract cost of the work, lawful money of the United States of America, to be
paid to the City of Santa Cruz, for payment of which sum, well and truly to be made, we hereby
bind ourselves, our heirs, administrators, executors, successors and assign jointly and severally.

THE CONDITION OF THIS OBLIGATION IS SUCH, that if said Principal or its heirs, executors,
administrators, successors or assigns, shall fail to pay for any materials, provisions, vendor
supplies, or equipment as provided in the contract documents, upon, for, or about the performance
of the work contracted to be done, or for any work or waiver thereon of any kind, or for amounts
due under the Unemployment Insurance Code with respect to work or labor performed by any such
claimant, or fails to pay any of the persons authorized under Civil Code Section 9100 to assert a
claim against a payment bond, or fails to pay for any amounts required to be deducted, withheld,
and paid over to the Franchise Tax Board for the wages of employees of the Principal or his/her
subcontractor pursuant to Section 18806 of the Revenue and Taxation Code, or fails to pay for any
amounts required to be deducted, withheld, and paid over to the Employment Development
Department from the wages of employees of the principal and all subcontractors with respect to
such work and labor that the surety or sureties will pay for the same, in an amount not exceeding
the sum specified in this bond, and also, in case suit is brought upon the bond, will pay, in addition
to the face amount hereof, a reasonable attorney's fee, to be fixed by the Court.

The condition of this obligation is such that its terms inure to the benefit of any of the persons and
entities authorized in Civil Code Section 9100 to assert a claim against a payment bond so as to
give a right of action to such persons or entities or their assigns in any suit brought upon or action
to enforce liability on the bond.

The Surety, for value received, hereby stipulates and agrees that no change, extension of time,
alteration, or addition to the terms of the contract or to the work to be performed thereunder shall
in any manner affect its obligation upon this bond, and it does hereby explicitly waive notice of
any such change, extension of time, alteration or addition to the terms of the contract or to the
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work to be performed thereunder, and further explicitly hereby waives its rights under Civil Code
Section 2819.

IN WITNESS WHEREOF, the above parties have executed this instrument under their seals this
day of , 20 , and duly signed by its undersigned
representative, pursuant to the authority of its governing body.

PRINCIPAL:

Firm name:

Printed name:

Signature: Date:

Title:

SURETY:

Firm name:

Printed name:

Signature: Date:

Title:

| hereby approve the form of the within bond.

City Attorney Date

(Note: Signatures of those executing for the surety as an Attorney-in-Fact must include a Notary
Acknowledgement.)
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FAITHFUL PERFORMANCE BOND

WHEREAS, the City Council of the City of Santa Cruz, a municipal corporation in the County of
Santa Cruz, State of California (the “City”), and

hereinafter designated as “Principal” have entered into an agreement whereby
Principal agrees to install and complete the work or improvement described in the contract
documents entitled: NEARY ST SEWER REHABILITATION, adopted by the City Council of
the City on ,20__;and

WHEREAS, said Principal is about to enter into the annexed agreement with the City as is required
to furnish security for the faithful performance of said Agreement.

NOW, THEREFORE, we, the Principal, and , @ corporation
organized and existing under and by virtue of the laws of the State of :
as “Surety”, are held and firmly bound unto the City, in the sum of
$ ), such sum being not less than one hundred percent (100%) of the estimated
contract cost of the work, lawful money of the United States of America, to be paid to the City,
for payment of which sum, well and truly to be paid, we hereby jointly and severally bind
ourselves, our heirs, administrators, executors, successors and assigns, by these presents;

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the above
bound Principal, its heirs, executors, administrators, successors, or assigns will in all things abide
by and well and truly keep and perform the covenants, conditions and provisions in the said
agreement and any alteration thereof made as therein provided, on his or her part, to be kept and
performed at the time and in the manner therein specified, and in all respects according to the true
intent and meaning, and will indemnify and save harmless the City, its officers and agents, and
employees, as therein stipulated, then this obligation will become null and void, otherwise it will
be and remain in full force and effect.

As a part of the obligation secured hereby and in addition to the face amount specified therefore,
there will be included costs and reasonable expenses and fees, including reasonable attorneys’ fees,
incurred by the City.

As a condition precedent to the satisfactory completion of the said contract, an obligation in the
amount of % ), being not less than ten percent (10%) of the
estimated contract cost, will remain in force for a period of one (1) year after the official acceptance
of said work, during which time if the Principal, its heirs, executors, administrators, successors or
assigns will fail to make full, complete and satisfactory repairs and replacements or totally protect
the City of Santa Cruz from loss or damage made evident during said period of one (1) year from
the date of official acceptance of said work and resulting from or caused by defective materials or
faulty workmanship in the prosecution of the work done, the above obligation in the sum of ($ __
), will remain in full force and effect, otherwise the obligation will be discharged.
However, notwithstanding any other provisions of this paragraph, the obligation for the surety
hereunder will continue so long as any obligation of the Principal remains.
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The Surety, for value received, hereby stipulates and agrees that no change, extension of time,
alteration, or addition to the terms of the contract or to the work to be performed thereunder or the
specifications will in any manner affect this obligation upon this bond, and it does hereby explicitly
waive notice of any such changes, extensions of time, alterations, or additions to the terms of the
contract or to the work to be performed thereunder, or to the specifications, and it further explicitly
hereby waives its rights under California Civil Code § 2819.

IN WITNESS WHEREOF, the parties have executed this instrument under their seals this
day of , 20, and duly signed by its undersigned representative, pursuant to the
authority of its governing body.

PRINCIPAL:

Firm name:

Printed name:

Signature: Date:

Title:

SURETY:

Firm name:

Printed name:

Signature: Date:

Title:

| hereby approve the form of the within bond.

City Attorney Date

(Note: Signatures of those executing for the surety as an Attorney-in-Fact must include a Notary
Acknowledgement.)
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Contractor’s Certificate Relating to Worker’s Compensation

I, THE UNDERSIGNED, HEREBY CERTIFY that at all times during the performance of any
work under contract with the City of Santa Cruz (check one of the following) for NEARY ST
SEWER REHABILITATION:

O I have and will maintain in full force and effect Workers” Compensation Insurance, as
required by Section 3700 of the Labor Code, for the performance of the Work. My
Workers’ Compensation insurance carrier and policy number are:

Insurance Carrier:
Policy Number:

m I have and will maintain in full force and effect and have attached hereto a Certificate of
Consent to Self-Insure issued by the Director of Industrial Relations, as provided for by
Section 3700 of the Labor Code, for the performance of the Work.

| declare under penalty of perjury that the foregoing is true and correct and executed on
, 20 at , California.

CONTRACTOR

Name:
Title:
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Good Faith Effort Statement for Local Hire

In conformance with Chapter 3.10 of the Municipal Code, each Contractor and subcontractor shall
complete and submit this Statement following Award of Contract and prior to issuance of the
Notice to Proceed.

Project Title:
Name and Title of Person Completing Statement:
Name of Contractor or Subcontractor:

Date Statement Completed:
Address:

Contractor (or Subcontractor) estimates that fifty percent (50%) or more of its workforce for this
project meets the local hire requirements of this contract: & Yes O No*

*If no, complete the following table:

Name & Address of Local
Recruitment Source

Date of Recruitment
Contact

Person Contacted & Phone
#

Trade & Classification

# of Hire Referrals
Requested

# of Local Hire(s) Made as
Result of Contact

Name & Address of Local
Hire(s), as a Result of
Contact

(Additional Sheets May Be Attached As Needed)
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Local Hiring

Prevailing wage statements shall be deemed acceptable documentation to accurately record hiring
information required to comply with Chapter 3.10 of the Municipal Code pertaining to Local Hiring.
However, the following information shall accompany the prevailing wage statements:

For pay period ending

l. For each employee, complete residency compliance by marking the appropriate box.

a. Resident of the County of
Santa Cruz for at least one year

b. A member of a Building Trade
Journeyman, or Building Trade

Employee preceding date of Award of | Apprentice  program  whose

Contract, or organization has jurisdiction over

all or part of Santa Cruz County.
1 Yes O NoO Yes O NoO
2 Yes O NoO Yes O NoO
3 Yes O No[O Yes O NoO
4 Yes O NoO Yes O NoO
5 Yes O No[O Yes O NoO
6 Yes O No[O Yes O NoO
7 Yes O NoO Yes O NoO

Apprentice

Yes O NoO Yes O NoO

DUPLICATE AS NECESSARY

. Calculate total weekly project local hiring percentage based on personnel
and hours reported on prevailing wage statement:

%

[l Calculate cumulative total project local hiring percentage based on personnel
and hours reported on prevailing wage statement:

NEARY ST SEWER REHABILITATION

PROJECT NO. c401511

%

27




GENERAL CONDITIONS

1. Failure to Execute Contract

Failure of the lowest responsible and responsive bidder to execute the Contract and provide all
acceptable bonds and documents as required by the Contract Documents as provided herein within
ten (10) calendar days after such bidder has received the Contract for execution shall be just cause
for the annulment of the award and the forfeiture of the bid security. This period of time shall be
subject to extension for such further period as may be agreed upon in writing between the City and
Bidder concerned.

2. Contractor's Insurance

Contractor will procure and maintain for the duration of the contract, insurance against claims for
injuries to persons or damages to property which may arise from or in connection with the
performance of the work hereunder and the results of that work by the Contractor, its/his agents,
representatives, employees or subcontractors.

A. CERTIFICATE REQUIREMENTS
The City will be issued a Certificate of Insurance (a Memorandum of Understanding will not
be accepted) with the following minimum requirements:

e Certificate(s) will show current policy number(s) and effective dates,
e Coverage and policy limits will meet, or exceed, requirements below,

e The Certificate Holder will be City of Santa Cruz, Risk Management, 333 Front Street.,
Suite 200, Santa Cruz, CA 95060,

e Certificate will be signed by an authorized representative,

e An endorsement will be provided to show the City, its officers, officials, employees,
agents, and volunteers as additional insureds.

B. MINIMUM SCOPE AND LIMITS OF INSURANCE

Consultant acknowledges that the insurance coverage and policy limits set forth in this section
constitute the minimum amount of coverage required. The City will be entitled to coverage for
the highest limits maintained by Consultant. Coverage will be at least as broad as:

e COMMERCIAL GENERAL LiABILITY (CGL): $2,000,000 PER OCCURRENCE; $4,000,000
AGGREGATE
Proof of coverage for $2 Million per occurrence including products and completed
operations, property damage, bodily injury, personal and advertising injury will be
provided on Insurance Services Office (ISO) Form CG 00 01 covering CGL. If a general
aggregate limit applies, either the general aggregate limit will apply separately to this
project/location or the general aggregate limit will be at least twice the required occurrence
limit.

e AUTOMOBILE LIABILITY:
Proof of coverage for $1,000,000 provided on ISO Form Number CA 00 01 covering any
auto (Code 1), or if Consultant has no owned autos, hired, (Code 8) and non-owned autos
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(Code 9), per accident for bodily injury and property damage.

e \WORKERS’ COMPENSATION AS REQUIRED BY THE STATE OF CALIFORNIA, WITH STATUTORY
LIMITS, AND EMPLOYER’S LIABILITY INSURANCE: $1,000,000 per accident for bodily injury
or disease.

The Worker’s Compensation policy must be endorsed with a waiver of subrogation in
favor of the City for all work performed by the Consultant and its employees.

(Not required if Consultant provides written verification it has no employees) - If
Contractor has no employees, Contractor shall complete and sign a Workers’
Compensation Exemption Declaration and Release of Liability

e BUILDER’S RISK (Course of Construction) insurance utilizing an “All Risk” (Special
Perils) coverage form, with limits equal to the completed value of the project and no
coinsurance penalty provisions.

Builder’s Risk (Course of Construction) Insurance

Contractor may submit evidence of Builder’s Risk insurance in the form of Course of
Construction coverage. Such coverage shall name the City as a loss payee as their
interest may appear.

If the project does not involve new or major reconstruction, at the option of the City, an
Installation Floater may be acceptable. For such projects, a Property Installation Floater
shall be obtained that provides for the improvement, remodel, modification, alteration,
conversion or adjustment to existing buildings, structures, processes, machinery and
equipment. The Property Installation Floater shall provide property damage coverage
for any building, structure, machinery or equipment damaged, impaired, broken, or
destroyed during the performance of the Work, including during transit, installation,
and testing at the City’s site.

C. OTHER INSURANCE PROVISIONS

If Consultant maintains broader coverage and/or higher limits than the minimums shown
above, the City of Santa Cruz requires and shall be entitled to the broader coverage and/or
higher limits maintained by Consultant. Any available insurance proceeds in excess of the
specified minimum limits of insurance and coverage shall be available to the City of Santa
Cruz.

The insurance policies are to comply with the following provisions:

e ADDITIONAL INSURED STATUS

The City, its officers, officials, employees, agents, and volunteers are to be covered as
additional insureds on the CGL, and automobile insurance (if transporting hazardous
materials policy(ies) with respect to liability arising out of work or operations performed
by or on behalf of Consultant including materials, parts, or equipment furnished in
connection with such work or operations. General liability coverage will be provided in the
form of an endorsement to Consultant’s insurance at least as broad as ISO Form CG 20
10 11 85, or if not available, through the addition of both CG 20 10 CG 20 26, CG 20 33,
or CG 20 38; and CG 20 37 (if a later edition is used).

e PRIMARY COVERAGE
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For any claims related to this Agreement, Consultant’s insurance coverage will be primary
insurance as respects the City, its officers, officials, employees, agents, and volunteers.
Any insurance or self-insurance maintained by the City, its officers, officials, employees,
agents, or volunteers will be excess of Consultant’s insurance and will not contribute with
it.
e NOTICE OF CANCELLATION

Each insurance policy required above shall state that the coverage shall not be canceled,
except with notice to the City.

e WAIVER OF SUBROGATION
Consultant hereby grants to the City a waiver of any right to subrogation which any insurer
of said Consultant may acquire against the City by virtue of the payment of any loss,
including attorney’s fees under such insurance. Consultant agrees to obtain any
endorsement that may be necessary to affect this waiver of subrogation, but this provision
applies regardless of whether or not the City has received a waiver of subrogation
endorsement from the insurer.

e EXCESS LIABILITY/UMBRELLA INSURANCE POLICIES

The excess/liability policies will provide similar coverage as the primary CGL policy with
no new exclusions - Excess liability insurance must follow form the terms, conditions,
definitions, and exclusions of the underlying CGL insurance. The excess/umbrella policy
must also be written on a primary and noncontributory basis for an additional insured, and
that it will apply before any other insurance that is available to such additional insured
which covers that person or organization as a named insured, and we will not share with
that other insurance.

The policy regarding Limits of Insurance regarding Aggregates must provide that the
aggregate limits if applicable shall apply in the same manner as the aggregate limits shown
in the Schedule of the Underlying Insurance.

e SELF-INSURED RETENTIONS
Self-insured retentions must be declared to and approved by the City. City may require
Consultant to purchase coverage with a lower retention or provide proof of ability to pay
losses and related expenses. The policy language shall provide, or be endorsed to provide,
that the self-insured retention may be satisfied by either the named insured or City.

e ACCEPTABILITY OF INSURERS
Insurance is to be placed with insurers with a current A.M. Best’s rating of no less than A:
VI, unless otherwise acceptable to the City.

e CLAIMS MADE POLICIES
If any of the required policies provide coverage on a claims-made basis:

1. The Retroactive Date must be shown and must be before the date of the contract or the
beginning of contract work.

2. Insurance must be maintained and evidence of insurance must be provided for at least
five (5) years after completion of the contract of work.

3. If coverage is canceled or non-renewed, and not replaced with another claims-made
policy form with a Retroactive Date prior to the contract effective date, the Consultant
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must purchase “extended reporting” coverage for a minimum of five (5) years after
completion of contract work.

e VERIFICATION OF COVERAGE

Consultant will furnish the City with original Certificates of Insurance including all
required amendatory endorsements (or copies of the applicable policy language effecting
coverage required by this clause) and a copy of the Declarations and Endorsement Page of
the CGL,CPL, and automobile Policy(ies) listing all policy endorsements to be approved
by the City before work commences. However, failure to obtain the required documents
prior to the work beginning will not waive the Consultant’s obligation to provide them.
The City reserves the right to require complete, certified copies of all required insurance
policies, including endorsements required by these specifications, at any time.

D. SUBCONTRACTORS
Consultant shall require and verify that all subcontractors maintain insurance meeting all
the requirements stated herein, and Contractor shall ensure that City is an additional insured
on insurance required from subcontractors.

E. SPECIAL RISKS/CIRCUMSTANCES
City reserves the right to modify these requirements, including limits, based on the nature
of the risk, prior experience, insurer, coverage, or other special circumstances and provide
notice to Consultant.

3. Claims
A. Definition of “Claim”.

All provisions of California Public Contract Code Section 9204 are incorporated into and form an
integral part of the Contract Documents for this Project. The City and Contractor shall comply
with California Public Contract Code Section 9204 when applicable.

As used herein, the term “Claim” means a separate written demand or assertion by Contractor sent
by registered mail or certified mail, with return receipt requested, for one or more of the following
arising out of or related to the Contract Documents or the performance of the Work: (A) a time
extension, including, without limitation, for relief from damages or penalties for delay assessed by
the City under the Contract; (B) payment by the City of money or damages arising from work done
by, or on behalf of, the Contractor pursuant to the Contract and payment for which is not otherwise
expressly provided or to which the claimant is not otherwise entitled; (C) payment of an amount
that is disputed by the City, as defined in Public Contract Code Section 9204(c).

A Claim does not include, and the procedures for processing of Contractor Claims do not apply to
the following:

0] Claims respecting penalties for forfeitures prescribed by statute or regulation which a
government agency is specifically authorized to administer, settle, or determine (other
than penalties for delay assessed by the City under the Contract).
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(i) Claims respecting personal injury, death, reimbursement, or other compensation arising
out of or resulting from liability for personal injury or death.

(iii)  False claims liability under California Government Code Section 12650, et seq.

(iv)  Defects in the Work first discovered by City after final payment by City to Contractor.

(V) Claims respecting stop notices.

(vi)  The right of City to specific performance or injunctive relief to compel performance of
any provision of the Contract Documents or for other City claims against the
Contractor.

B. Time Period for Submission of Claim.

If a Claim involves an adjustment to the Contract Sum or to the Contract Time due to Extra Work,
then the Claim arises upon issuance of a decision denying, in whole or in part, Contractor’s Change
Order Request. All other Claims arise when Contractor discovers, or should have discovered, the
circumstances giving rise to the Claim (even if Contractor has not yet been damaged or delayed).

A Claim that does not involve an adjustment to the Contract Sum or Contract Time for Extra Work
may be asserted if, and only if, Contractor gives written notice of intent to file the Claim to the
City within five (5) calendar days of the date the Claim arises. A written notice of intent to file a
Claim shall be valid if, and only if, it identifies the event or condition giving rise to the Claim,
states its probable effect, if any, with respect to Contractor’s entitlement to an adjustment of the
Contract Sum or Contract Time, and complies with the requirements of Section 3(C), below.

All Claims and supporting documentation and certifications must be filed as soon as possible, but
no later than thirty (30) calendar days after the Claim arises. No Claims shall be filed after the final
payment has been issued unless otherwise permitted by law.

C. Reasonable Documentation.
The Claim must include the following:

(i) Astatement that it is a Claim and a request for a decision on the Claim;

(i)  Adetailed factual narrative of events fully describing the nature and circumstances giving
rise to the Claim, including but not limited to, necessary dates, locations, and items of
Work effected and reasonable documentation to support the Claim;

(iii) A certification, executed by each Subcontractor claiming not less than 5% of the total
monetary amount sought by the Claim, that the Subcontractor’s portion of the Claim is
filed in good faith.

(iv) If the Claim involves an adjustment to the Contract Sum or Contract Time for Extra
Work, a statement demonstrating that a Change Order Request was submitted in a timely
manner as required by the Contract Documents. If the Claim does not involve an
adjustment to the Contract Sum or Contract Time for Extra Work, a statement
demonstrating that a notice of intent to file the Claim was submitted in a timely manner
as required by the Contract Documents.

(v) A detailed justification for any remedy or relief sought by the Claim, including, without
limitation:
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a. A detailed cost breakdown in the form required for submittal of Change Order
Requests, including an estimate of the costs incurred or to be incurred. To the extent
costs have been incurred when the Claim is submitted, the Claim must include
actual cost records (including, without limitation, payroll records, material and
rental invoices, and the like) demonstrating that costs claimed have actually been
incurred. To the extent costs have not yet been incurred at the time of Claim
submittal, actual cost records must be submitted on a current basis not less than
once a month during any periods costs are incurred.

b. Copies of actual job cost records demonstrating that the costs have been incurred.

c. If the Claim is based on an error, omission, conflict, or ambiguity in the Contract
Documents: (1) a sworn statement by Contractor and any Subcontractors or Sub-
subcontractors involved in the Claim, to the effect that the error, omission, conflict,
or ambiguity was not discovered prior to submission of the Bid, or (2) if not
discovered, a statement demonstrating that the error, omission, conflict, or
ambiguity could not have been discovered by Contractor, its Subcontractors or Sub-
subcontractors in exercise of the degree of care required of them under the Contract
Documents for review of the Bid Documents prior to submission of the Bid.

(vi) If the Claim involves a request for adjustment of the Contract Time, written
documentation demonstrating that Contractor has complied with the requirements of the
Contract Documents pertaining to proving the right to an extension of time and
demonstrating that Contractor is entitled to an extension of time under the Contract
Documents.

(vii) A written certification signed by a responsible managing officer of Contractor’s
organization, who has the authority to sign subcontracts and purchase orders on behalf
of Contractor and who has personally investigated and confirmed the truth and accuracy
of the matters set forth in such certification, in the following form:

“I hereby certify under penalty of perjury under the laws of the State of California that I
am a managing officer of (Contractor’s name) and that I have reviewed the Claim
presented herewith on Contractor’s behalf and/or on behalf of (Subcontractor's/Sub-
subcontractor’s name(s)) and that the following statements are true and correct.

a. The facts alleged in or that form the basis for the Claim are true and accurate.

b. The Claim is submitted in good faith.

c. The Change Order Request was timely submitted, as required by the Contract
Documents.

d. Contractor does not know of any facts or circumstances, not alleged in the Claim,
that by reason of their not being alleged render any fact or statement alleged in the
Claim materially misleading.

e. Contractor has, with respect to any request for money or damages alleged in or that
forms the basis for the Claim, reviewed the job cost records (including those
maintained by Contractor and by any Subcontractor or Sub-subcontractor, of any
Tier, that is asserting all or any portion of the Claim) and confirmed with reasonable
certainty that the Losses or damages suffered by Contractor and/or such
Subcontractor or Sub-subcontractor were in fact suffered in the amounts and for the
reasons alleged in the Claim.
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f. Contractor has, with respect to any request for extension of time or claim of Delay,
disruption, hindrance or interference alleged in or that forms the basis for the Claim,
reviewed the job schedules (including those maintained by Contractor and by any
Subcontractor or Sub-subcontractor, of any Tier, that is asserting all or any portion
of the Claim) and confirmed on an event-by-event basis that the delays or disruption
suffered by Contractor and /or such Subcontractor or Sub-subcontractor were in
fact experienced for the durations, in the manner, and with the consequent effects
on the time and/or sequence of performance of the Work, as alleged in the Claim;
and.

g. Contractor has not received payment from City for, nor has Contractor previously
released City from, any portion of the Claim.

Signature:
Name:
Title:
Company:
Date:

D. Assertion of Claims.

Q) Notwithstanding the making of any Claim or the existence of any dispute regarding any
Claim, unless otherwise directed by City, Contractor shall not delay, slow, or stop
performance of the Work, but shall diligently proceed with performance in accordance
with the Contract Documents and City will continue to make payments as required by
the Contract Documents.

(i) All Claims and supporting documentation must be sent to the City by registered mail
or certified mail with return receipt requested.

(iii)  Strict compliance with these requirements is conditions precedent to Contractor’s right
to an informal conference to meet and confer to resolve a Claim, mediate a Claim, or
arbitrate or litigate a Claim. The failure of Contractor to strictly comply with the
requirements of this Section constitutes a failure by Contractor to exhaust its
administrative remedies with the City, thereby denying any court or arbitration panel
of jurisdiction to adjudicate the Claim.

(iv)  There shall be no waiver of any of the rights set forth in California Public Contract
Code Section 9204; provided, however, that (i) upon receipt of a Claim, the parties may
mutually agree to waive, in writing, mediation and proceed directly to the
commencement of a civil action or binding arbitration, as applicable; and (ii) the City
may prescribe reasonable Change Order, Claim, and Dispute Resolution Procedures
and requirements in addition to the provisions of this section, so long as the contractual
provisions do not conflict with or otherwise the timeframes and procedures set forth in
Public Contract Code Section 9204.

(v) The City’s right to commence the Contract dispute resolution process shall arise at any
time following the City’s actual discovery of the circumstances giving rise to the
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dispute. Nothing herein shall preclude the City from asserting disputes in response to
a Claim asserted by Contractor.

E. Decision of City on Claims.

(i) Pursuant to Public Contracting Code section 9204(d), upon receipt of a Claim, the City
shall conduct a reasonable review of the claim and, within 45 days, shall provide the
Contractor a written statement identifying what portion of the Claim is disputed and
what portion is undisputed. Upon receipt of the Claim, the Owner’s Representative, City,
and Contractor may, by mutual agreement, extend the time period provided in this Section.
If City determines that additional supporting data are necessary to fully evaluate a Claim,
City will request such additional supporting data in writing. Such data shall be furnished
by Contractor to City no later than 10 days after the date of such request. Any payment due
to Contractor by City on an undisputed portion of the Claim shall be processed and made
within 60 days after the written statement is issued.

(ii) If the City needs approval from its governing body to provide the Contractor with a written
statement identifying the disputed portion and the undisputed portion of the Claim, and the
governing body does not meet within the forty-five (45) days or within the mutually agreed
to extension of time following receipt of a Claim sent by registered mail or certified mail,
return receipt requested, the City shall have up to three (3) days following the next duly
publicly noticed meeting of the governing body after the forty-five (45) day period, or
extension, expires to provide the Contractor a written statement identifying the disputed
portion and the undisputed portion.

(iii)Failure by the City to respond to a Claim from Contractor within the time periods described
in this Section 3 and California Public Contract Code Section 9204 or to otherwise meet
the time requirements shall result in the Claim being deemed rejected in its entirety. A
Claim that is denied by reason of the City's failure to have responded to a Claim, or its
failure to otherwise meet the time requirements of this Article 4.2 and California Public
Contract Code Section 9204, shall not constitute an adverse finding with regard to the
merits of the Claim or the responsibility or qualifications of the Contractor.

(iv)Any payment due on an undisputed portion of the Claim shall be processed and made
within 60 days after the City issues its written statement.

(v) Amounts not paid in a timely manner as required by this Section shall bear interest at
7 percent per annum, pursuant to Public Contracting Code section 9204(d)(4).

(vi)If a subcontractor or a lower tier subcontractor lacks standing to assert a Claim against
the City because privity of contract does not exist, the Contractor may present to the City
a Claim on behalf of a subcontractor or a lower tier subcontractor. A subcontractor may
request in writing, either on its own behalf or on behalf of a lower tier subcontractor,
that the Contractor present a Claim for work which has been performed by the
subcontractor or lower tier subcontractor on behalf of the subcontractor. The
subcontractor requesting the Claim be presented to the City shall furnish reasonable
documentation supporting the Claim. Within 45 days of receipt of this written
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request, the Contractor shall notify the subcontractor in writing as to whether the
Contractor presented the Claim to the City and, if the Contractor did not present the Claim,
provide the subcontractor with a statement of the reasons for not having done so.

F. Meet and Confer Conference.

If the Contractor disputes the City's written response, or if the City fails to respond to a Claim
issued pursuant to Section 3(E) within the time prescribed, the Contractor may demand in writing
an informal conference to meet and confer for settlement of the issue in dispute. Upon receipt of a
demand in writing sent by registered mail or certified mail, return receipt requested, the City shall
schedule a meet and confer conference within 30 days for settlement of the dispute.

G. Mediation.

(i) Within ten (10) business days following the conclusion of the meet and confer conference,
specified in Section 3(F), if the Claim or any portion of the Claim remains in dispute, the
City shall provide the Contractor a written statement identifying the portion of the Claim
that remains in dispute and the portion that is undisputed. Any payment due on an
undisputed portion of the Claim shall be processed and made within sixty (60) days after
the City issues its written statement. Any disputed portion of the Claim, as identified by
the Contractor in writing, shall be submitted to nonbinding mediation, with the City and
the Contractor sharing the associated costs equally. The City and the Contractor shall
mutually agree to a mediator within ten (10) business days after the disputed portion of the
Claim has been identified in writing. If the parties cannot agree upon a mediator, each party
shall select a mediator and those mediators shall select a qualified neutral third party to
mediate with regard to the disputed portion of the Claim. Each party shall bear the fees and
costs charged by its respective mediator in connection with the selection of the neutral
mediator. If mediation is unsuccessful, the parts of the Claim remaining in dispute shall be
subject to applicable procedures outside this section.

(ii) For purposes of this Section, mediation includes any nonbinding process, including, but
not limited to, neutral evaluation, or a dispute review board, in which an independent third
party or board assists the parties in dispute resolution through negotiation or by issuance
of an evaluation. Any mediation utilized shall conform to the timeframes in this section.

(iii)Unless otherwise agreed to by the City and the Contractor in writing, the mediation
conducted pursuant to this section shall excuse any further obligation under Public Contract
Code Section 20104.4 to mediate after litigation has been commenced.

H. Arbitration and Litigation.

(i) In the event mediation does not resolve the parties' dispute, the parties shall comply with
the Arbitration provisions set forth in Public Contract Code Sections 10240 — 1024.13.

(i1) Unless the City and Contractor otherwise agree in writing, the arbitration decision shall be
binding upon the parties, made under and in accordance with the laws of the State of
California, supported by substantial evidence, and in writing. If the total of all
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Claims or cross Claims submitted to arbitration is in excess of $50,000, the award shall
contain the basis for the decision, findings of fact, and conclusions of law. Any arbitration
award shall be subject to confirmation, vacation, or correction under the procedures and
on the grounds specified in the California Code of Civil Procedure including without
limitation Section 1296. The expenses and fees of the arbitrators and the administrative
fees of the AAA shall be divided among the parties equally. Each party shall pay its own
counsel fees, witness fees, and other expenses incurred for its own benefit.

(iii) The City may, but is not required, to assert as a counterclaim any matter arising out of the
claims asserted by Contractor in the arbitration. City’s failure to assert any such
counterclaim in an arbitration shall be without prejudice to the City’s right to assert the
counterclaim in litigation or other proceeding.

(iv)Any litigation shall be filed in the Superior Court of the State of California for the County
of Santa Cruz.

I. Waiver.
A waiver of or failure by the City to enforce any requirement in this Section 3 in connection with
any Claim shall not constitute a waiver of and shall not preclude the City from enforcing such
requirements in connection with any other Claims.
The Contractor agrees and understands that no oral approval, either express or implied, of any
Claim shall be binding upon the City unless and until such approval is ratified by execution of a
written Change Order.

4. Time of Completion

Attention is directed to the provisions in Section 8 (Commencement of Work, Time of Completion
and Liquidated Damages) of the Standard Specifications and these General Conditions.

The Contractor shall promptly start the work and diligently prosecute the work to completion before
the expiration of 100 working days after the date of the Notice to Proceed.

Full compensation for any additional costs occasioned by compliance with the provisions in this
section shall be considered as included in the prices paid for the various contract items of work and
no additional compensation will be allowed therefore.

5. Failure to Complete the Work on Time (Liguidated Damages)

All time limits stated in the Contract Documents are of the essence. If the work is not completed by
Contractor in the time specified in the Contract Documents, or within any period of extension
authorized in writing by the City, it is understood that City will suffer damage; and it being
impracticable and infeasible to determine the amount of actual damage, it is agreed that Contractor
will pay the City, as fixed and liquidated damages, and not as a penalty, the sum of one thousand
($1,000.00) dollars for each calendar day of delay until the work is completed and accepted, and
Contractor and his/her surety will be liable for the amount thereof; provided, however, that
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Contractor shall not be charged liquidated damages because of any delays in the completion of the
work due to unforeseeable causes beyond the control and without the fault or negligence of
Contractor.

Contractor shall, within ten (10) days from the beginning of any such delay, notify City in writing
of the cause of the delay; whereupon City shall ascertain the facts and the extent of the delay and
extend the time for completing the work when, in its judgment, the findings of fact justify such an
extension. City's finding of fact thereon shall be final and conclusive on the parties hereto.

6. Existing Facilities

Prospective bidders shall visit the work site and determine for themselves the existing conditions at
the Project site, including location of utilities. The Contractor shall take precaution so as to avoid
damaging existing public facilities and private improvements.

In accordance with California Government Code Section 4215, the City assumes the responsibility
for the timely removal, relocation, or protection of existing main or trunk line utility facilities
located on the Project site if such utilities are not identified in the plans and specifications made a
part of the invitation for bids. The City will compensate the Contractor for the costs of locating,
repairing damage not due to the Contractor’s failure to exercise reasonable care, and removing or
relocating existing main or trunk line utility facilities located at the Project site and not identified
with reasonable accuracy in plans and specifications made a part of the invitation for bids. The
City will also compensate the Contractor for the cost of equipment on the Project necessarily idled
during such work. The Contractor will not be assessed liquidated damages for delay in completion
of the project, when such delay was caused by the City’s or utility owner’s failure to provide for
removal or relocation of such main or trunk line utility facilities.

Nothing in this provision or the Contract Documents will be deemed to require the City to indicate
the presence of existing service laterals or appurtenances whenever the presence of such utilities
on the Work site can be inferred from the presence of other visible facilities, such as buildings,
meter, and junction boxes, on or adjacent to the Project site; provided, however, that nothing in
this provision or the Contract Documents shall relieve the City from identifying main or trunk lines
in the plans and specifications made a part of the invitation for bids.

Nothing in this provision or the Contract Documents will preclude the City from pursuing any
appropriate remedy against the utility for delays which are the responsibility of the utility.

Nothing in this provision or the Contract Documents will be construed to relieve the utility from
any obligation as required either by law or by contract to pay the cost of removal or relocation of
existing utility facilities.

If the Contractor while performing the Work discovers utility facilities not identified by the City
in the plans and specifications made a part of the invitation for bids, the Contractor must
immediately notify the City and utility in writing.
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Either the City or the utility, whichever owns existing main or trunk line utility facilities located
on the Work site, shall have sole discretion to effect repairs or relocation work or to permit the
Contractor to perform such repairs or relocation work at a reasonable price

The Contractor will be required to work around public utility facilities that are to remain in place
within the construction area or that are to be relocated and relocation operations have not been
completed, and (s)he will be held liable to the owners of such facilities for any damage or
interference with service resulting from his/her operations.

The exact locations of underground facilities and improvements within the construction area shall
be ascertained by the Contractor before using equipment that may damage or interfere with service
resulting from his/her operations. It shall be the Contractor’s responsibility to notify public utilities
that (s)he is working in the vicinity of their facilities.

Other forces may be engaged in moving or reconstructing utility facilities or maintaining service
of utility facilities, and the Contractor shall cooperate with such forces and conduct his/her
operation in such a manner as to avoid unnecessary delay or hindrance to the work being performed
by such other forces.

The City owns, operates, and maintains its own water distribution and sewer collection systems
and will cooperate with the Contractor insofar as it is reasonable and practicable. Water, as
required for City projects, may be obtained at City-owned fire hydrants provided that application
is made to the Water Department and permission obtained with provision for payment.

Full compensation for conforming to the requirements of this article, not otherwise provided for,
shall be considered as included in the prices paid for the various contract items of work and no
additional allowance will be made therefor.

All underground utilities including but not limited to water service, sewer laterals, electrical
service, and gas service broken or disturbed by the Contractor’s crew will be replaced or repaired
by the Contractor or Utility Company at the Contractor’s expense.

The Contractor shall consult with utilities and notify them of any relocation or protection in
sufficient time to allow the utilities to perform the work in a complete and orderly manner.

7. Water Pollution Control Program (WPCP) and/or Storm Water Pollution Prevention Program
SWPPP

Water pollution control work and storm water pollution prevention work shall conform to Chapter
4 of the Best Management Practices Manual for the City’s Storm Water Management Program
available on the City of Santa Cruz website at:
http://www.cityofsantacruz.com/government/city-departments/public-works/stormwater/best-
management-practices.
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The Contractor shall take all necessary precautions to prevent any leakage or sewage spills of any
kind onto adjacent property, public or private roadway, drainage systems, and waterways. The
Contractor shall be liable for any and all clean-up costs or any fines that may be levied including
those by the Regional Water Quality Control Board (RWCQB) against the City, in the event that
such leakage or spill occurs. The Contractor shall also be responsible for reporting any and all spill
to the appropriate regulatory agencies, including the RWCQB and the Santa Cruz-County Health
Department.

Full compensation for conforming to the requirements of “WATER POLLUTION CONTROL”
including furnishing all labor, materials, equipment, tools, and incidentals shall be included in the
various bid item prices and no additional compensation will be allowed.

8. Maintenance and Clean-Up

Throughout the construction period, the Contractor shall keep the Project site in a neat and clean
condition, shall dispose of any surplus materials in an approved manner off the site, and maintain
proper housekeeping practices to the satisfaction of the Engineer.

When any material is to be disposed of outside of the easement or street or highway right-of-way,
the Contractor shall first obtain written permission from the owner on whose property the disposal
is to be made. Disposal must conform to grading ordinance of the jurisdiction in which the Work
is performed. Location of disposal sites shall be submitted to the Engineer for review and subject
to his/her approval.

Upon completion of the Work, and prior to requesting final inspection, the Contractor shall
thoroughly clean the site of the Work of all rubbish, excess materials, falsework, temporary
structures, and equipment, and all portions of the Work shall be left in a neat and orderly condition.
The final inspection, acceptance, and final payment will not be made until this has been
accomplished.

9. State of California Department of Transportation Standard Specifications

All Work under the Contract shall conform to the applicable requirements of the most recent
published State of California Department of Transportation Standard Specifications. Said State
Specifications are to be considered an integral part of the specifications for all purposes related to
this Contract.

Definitions of terms not defined in City Standard Specifications shall be as defined in the 2022 State
Standard Specifications, available at:

10. Notification of Project Commencement

The Contractor shall notify the City Engineer at least five (5) business days prior to mobilizing to
the Project site.

11. Project Schedule
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The Contractor shall prepare a project schedule and submit it to the Engineer for his/her review and
approval five (5) days prior to the beginning of the Work. Work shall be conducted between the
hours of 8 AM and 5 PM, Monday to Friday, except with the permission of the Director, except in
case of any emergency.

12. Progress and Final Payment

Progress and final payments will be made in accordance with Section 9 of the Standard
Specifications, except as herein modified.

Payments are made every two weeks by the City Finance Department. The Contractor may receive
partial payments only once for any month. A listing of payment cut-off dates is available upon
request.

13. Extra Work

Extra work shall conform to the provisions in Section 9 of the California Standard Specifications
and to these General Provisions.

Any alleged extra work or delays shall be given in writing within 24 hours of any occurrence to the
Project Engineer or Inspector. The Contractor shall submit to the Project Engineer or Inspector an
extra work report for each day the extra work is performed. The report shall be submitted prior to
the start of work the following day. The report shall include: (1) a description of the extra work; (2)
the quantity, classification, and working hours of the extra work labor force; (3) the type of
equipment, code number, and hours of operation of the equipment towards extra work; and (4) the
quantity and type of materials used for extra work.

14. Local Hiring Compliance Forms

The Contractor, and all subcontractors, must comply with the local hiring provisions of Chapter
3.10 of the Municipal Code of the City of Santa Cruz, which is incorporated into these Contract
Documents by reference. Chapter 3.10 specifically requires City Contractors and subcontractors
to make good faith efforts to hire qualified individuals who are local residents, as workers on City
public works projects of estimated value of greater than the formal bid limit, unless prohibited by
State or Federal laws or regulations.

The Contractor and all listed subcontractors must complete and submit to the City, after the Award
of Contract and prior to the issuance of the Notice to Proceed, the form entitled, “Good Faith Effort
Statement for Local Hire,” as contained in the Contract Documents.

The Contractor must also complete and submit to the City, on a weekly basis, documentation of
local hiring. The certified payroll documents required by the Department of Industrial Relations
will be deemed acceptable documentation if the certified payroll documents are accompanied by
the form included in the Contract Documents or if certified payroll documents are modified to
include the information therein.
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15. Apprentice Hiring Records and Compliance Forms

City apprentice requirements do not apply to projects less than one hundred thousand dollars
($100,000) in value.

The Contractor, and all subcontractors, must comply with the apprentice hiring provisions of
Chapter 3.10 of the Municipal Code of the City of Santa Cruz, which is incorporated into these
Contract Documents by reference. Chapter 3.10 specifically requires each City Contractor or
subcontractor to make a good faith effort to hire an apprentice on the Project who is enrolled in a
viable apprentice program. Viable apprenticeship programs are listed on the Division of
Apprenticeship  Standards  (DAS) web  site  (select Santa Cruz  County):
http://www.dir.ca.gov/databases/das/pwaddrstart.asp. The apprenticeship requirement will apply
for each apprenticeable craft in which the Contractor employs workers in performing any of the
work under the Contract. Attention is also directed to State Labor Code Sections 1777.5and 1777.6
and California Apprenticeship Council regulations concerning the employment of apprentices by
the Contractor or subcontractor.

Chapter 3.10 further requires the maintenance of documents demonstrating that the Contractor has
requested an apprentice from a minimum of two viable apprenticeship programs after the
Contractor is awarded the Contract and prior to commencing work. Failure to comply with any of
the provisions of Chapter 3.10, including the maintenance of the records, will be deemed a breach
of the Contract or subcontract and may result in the Contractor or subcontractor being declared
“non-responsible” by the City and ineligible for the award of future City contracts. In addition,
State Labor Code 1777.5 provides for penalties of up to one hundred dollars ($100) a day for non-
compliance.

If the Contractor is exempted from the apprentice requirement according to the exemptions
described in State Labor Code 1777.5, the Contractor must notify the City in writing of their
exemption prior to commencing work and explain the exemption in detail.

Unless exempted, the Contactor will, prior to commencing Work, submit to the City and the
appropriate apprenticeship program, a DAS Form 140. The Contractor will submit a copy of the
Request for Dispatch of Apprentice Form to the City as evidence that an apprentice was requested.
A Request for Dispatch of Apprentice Form is provided in Section 4 of these Special Provisions.
The request for an apprentice will be made at least two (2) working days before the date on which
one or more apprentices are required. These forms are available from the DAS web site
(http://www.dir.ca.gov/das/PublicWorksForms.htm ).

16. Trenching Requirements

Pursuant to Labor Code Section 6705 and these General Conditions, before the excavation of any
trench or trenches five (5) feet or more in depth, where the estimated contract expenditure is
twenty-five thousand dollars ($25,000) or more, the Contractor shall submit a detailed plan
showing the design of shoring, bracing, sloping, or other provisions to be made for worker
protection from the hazard of caving ground during the excavation of such trench or trenches. If
such plan varies from the shoring system standards, established by the Construction Safety Orders,
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the plan shall be prepared by a registered civil or structural engineer. No excavation shall be started
until said plan has been approved by the City Engineer. When the estimated contract expenditure
is less than twenty-five thousand dollars ($25,000) the above-mentioned shoring plan may be
required at the discretion of the City Engineer prior to or during the course of construction.

Pursuant to Public Contract Code Section 7104, for any project which involves digging trenches
or other excavations that extend deeper than four (4) feet:

1. The Contractor shall promptly, and before the following conditions are disturbed,
notify the local public entity, in writing, of any:

a. Material that the Contractor believes may be hazardous waste material, as
defined in Section 25117 of the Health and Safety Code, that is required to be
removed to a Class I, Class Il, or Class Ill disposal site in accordance with
provisions of existing law;

b. Subsurface or latent physical conditions at the site differing from those
indicated by information about the site made available to bidders prior to the
deadline for submitting bids.

C. Unknown physical conditions at the site of any unusual nature, different
materially from those ordinarily encountered and generally recognized as inherent
in work of the character provided for in the Contract.

2. The City shall promptly investigate the conditions, and if it finds that the conditions
do materially so differ, or do involve hazardous waste, and cause a decrease or increase in
the Contractor’s cost of, or the time required for, performance of any part of the Work shall
issue a change order under the procedures described in the Contract.

3. In the event that a dispute arises between the City and the Contractor whether the
conditions materially differ, or involve hazardous waste, or cause a decrease or increase in
the Contractor’s cost of, or time required for, performance of any part of the Work, the
Contractor shall not be excused from any scheduled completion date provided for by the
Contract, but shall proceed with all Work to be performed under the Contract. The
Contractor shall retain any and all rights provided either by contract or by law which pertain
to the resolution of disputes and protests between the parties.

17. Third Party Claims

Both parties shall timely notify the other of the receipt of any third-party claim relating to the
Contract or Project. The City shall be entitled to recover its reasonable costs incurred in providing
such notice.

18. Force Majeure

Neither party hereto shall be considered in default in the performance of its obligation hereunder
to the extent that the performance of any such obligation is prevented or delayed by an act of God,
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natural disaster, pandemic, acts of terrorism, war, or other peril, which is beyond the reasonable
control of the affected party and without the negligence of the respective Parties. Each party hereto
shall give notice promptly to the other of the nature and extent of any Force Majeure claimed to
delay, hinder, or prevent performance of the services under this Agreement. Each Party will,
however, make all reasonable efforts to remove or eliminate such a cause of delay or default and
will, upon the cessation of the cause, diligently pursue performance of its obligations in this
Contract.

19. Contractor Not an Agent

Except as City may specify in writing, Contractor shall have no authority, express or implied, to act
on behalf of City in any capacity whatsoever as an agent. Contractor shall have no authority, express
or implied, pursuant to this Contract to bind City to any obligation whatsoever.

20. Conflicts of Interest

Contractor owes City a duty of undivided loyalty in performing the Work and services under this
Contract. Contractor covenants (on behalf of Contractor and its employees, agents, representatives,
and subcontractors) that there is no direct or indirect interest, financial or otherwise, which would
conflict in any manner or degree with the performance of services required under this Contract.
Contractor acknowledges and agrees to comply with applicable provisions of conflict of interest
law and regulations, including the Political Reform Act, Section 1090 of the Government Code,
and the City’s conflict of interest code. Contractor will immediately advise City if Contractor
learns of a conflicting financial interest of Contractor during the term of this Contract.

21. City Property

Unless otherwise provided herein, Contractor agrees that all copyrights which arise from creation
of Project-related documents and materials pursuant to this Agreement shall be vested in the City
and Contractor waives and relinquishes all claims to copyright or other intellectual property rights
in favor of City. Any work product related to this Contract shall be confidential, not to be used by
the Contractor on other projects or disclosed to any third party, except by agreement in writing by
the City, or except as otherwise provided herein.

22. Equal Employment Opportunity/Non-Discrimination Policies

City’s policies promote a working environment free from abusive conduct, discrimination,
harassment, and retaliation; and require equal opportunity in employment for all regardless of
race, religious creed (including religious dress and grooming practices), color, national origin
(including language use restrictions), ancestry, religion, disability (mental and physical), medical
condition, sex, gender (including gender identity and gender expression), physical
characteristics, marital status, age, sexual orientation, genetic information (including family
health history and genetic test results), organizational affiliation, and military or veteran status,
or any other consideration made unlawful by local, State or Federal law. Contractor must comply
with all applicable Federal and State and local equal employment opportunity laws and
regulations, and Contractor is responsible for ensuring that effective policies and procedures
concerning the prevention of abusive conduct, discrimination, harassment, and retaliation exist in
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Contractor’s business organization. The City’s current Equal Employment Opportunity and Non-
Discrimination policies to which this Section applies may be viewed at
http://www.codepublishing.com/CA/SantaCruz/?SantaCruz09/SantaCruz0983.html and
http://www.cityofsantacruz.com/home/showdocument?id=59192.

23. Termination
A. City May Terminate for Cause

The occurrence of any one or more of the following events will constitute a default by Contractor
and justify termination for cause:

- Contractor’s persistent failure to perform the Work in accordance with the Contract
Documents (including, but not limited to, failure to supply sufficient skilled workers or
suitable materials or equipment, or failure to adhere to the Progress Schedule);

- Failure of Contractor to perform or otherwise comply with a term of the Contract
Documents;

- Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; or
Contractor’s repeated disregard of the authority of City or Engineer.

If one or more of the events identified above occurs, then after giving Contractor (and any surety)
at least fourteen (14) calendar days’ written notice of City’s intent to terminate the Contract, City
may proceed to:
- declare Contractor to be in default, and give Contractor (and any surety) written notice that
the Contract is terminated; and
- enforce the rights available to City under any applicable performance bond.

Subject to the terms and operation of any applicable performance bond, if City has terminated the
Contract for cause, City may exclude Contractor from the Site, take possession of the Work and
all materials and equipment stored at the Site for which City has paid Contractor, including
materials and equipment stored elsewhere, and complete the Work as City may deem expedient.

City may proceed with termination of the Contract under this Section, unless Contractor within
seven (7) days of the date of the notice of intent to terminate begins to correct Contractor’s failure
to perform and proceeds diligently to cure such failure.

If the contract is terminated as provided herein, Contractor shall not be entitled to receive any
further payment. If the unpaid balance of the Contract Price exceeds the cost to complete the Work,
including all related claims, costs, losses, and damages (including but not limited to all fees and
charges of engineers, architects, attorneys, and other professionals) sustained by City, such excess
will be paid to Contractor. If the cost to complete the Work including such related claims, costs,
losses, and damages exceeds such unpaid balance, Contractor shall pay the difference to City
within thirty (30) calendar days of City’s invoice to Contractor. Such claims, costs, losses, and
damages incurred by City will be reviewed as to reasonableness. When exercising any rights or
remedies under this paragraph, City shall not be required to obtain the lowest price for the Work
performed.
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Where Contractor’s services have been so terminated by City, the termination will not affect any
rights or remedies of City against Contractor then existing or which may thereafter accrue, or any
rights or remedies of City against Contractor or any surety under any payment bond or performance
bond. Any retention or payment of money due Contractor by City will not release Contractor from
liability.

B. City May Terminate for Convenience

Upon fourteen (14) calendar days’ written notice to Contractor, the City may, without cause and
without prejudice to any other right or remedy of City, terminate the Contract. In such case,
Contractor shall submit a claim for payment including required certifications as required in the
Contract Documents within six (6) months of the effective date of termination. Subject to
verification to City’s satisfaction, Contractor will be eligible to be paid for (without duplication of
any items):

- completed and acceptable Work executed in accordance with the Contract Documents prior
to the effective date of termination;

- expenses sustained prior to the effective date of termination in performing services and
furnishing labor, materials, or equipment as required by the Contract Documents in
connection with uncompleted Work; and

- other reasonable expenses directly attributable to termination, including costs incurred to
prepare a termination for convenience cost proposal.

City shall not be liable for costs incurred by Contractor, or any Subcontractor or supplier, after
receipt of a notice of termination.

City shall deduct from Contractor any advance payments made to Contractor related to the
terminated portion of the Contract Documents, any claim which City may have against Contractor
in connection with the Contract Documents, and any other applicable costs.

C. Contractor May Stop Work or Terminate

If, through no act or fault of Contractor, or Subcontractor, or any employee or agent of Contractor
or any Subcontractor, (1) the Work is suspended for more than 180 consecutive days by City or
under an order of court or other public authority, or (2) the City fails to act on an application for
payment within 30 days after it is submitted by Contractor, or (3) City fails for sixty (60) calendar
days to pay Contractor any undisputed sum finally determined to be due, then Contractor may,
upon thirty (30) days’ written notice to City, and provided City does not remedy such suspension
or failure to cure within fourteen (14) days of the default, terminate the contract and recover
payment for Work actually performed.

In lieu of terminating the Contract and without prejudice to any other right or remedy, if City has
failed to act on an application for payment by Contractor within thirty (30) days after it is
submitted, or City has failed for sixty (60) days to pay Contractor any undisputed sum finally
determined to be due, Contractor may, fourteen (14) days after written notice to City, stop the
Work until payment is made of all such amounts due Contractor, including interest thereon. The
provisions of this paragraph are not intended to preclude Contractor from submitting a Change
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Proposal for an adjustment in Contract Price or Contract Times or otherwise for expenses or
damage directly attributable to Contractor’s stopping the Work as permitted by this paragraph.

[End of Section]
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TECHNICAL SPECIFICATIONS

1. SCOPE OF WORK

The work to be done consists, in general, of removing the existing 6” vitrified clay pipe and
replacing it with new 8” pipe along Neary St and Blackburn St. The work also includes replacing
sanitary sewer manholes and spot repairing 18 storm drain along with other related construction
activities.

The Contractor shall submit a construction schedule for the work. The City shall have review
authority over said schedule.

The contractor shall provide all labor, materials, tools, equipment, and services required for the
complete and proper execution of all the work as shown on the drawings and/or outlined in these
specifications. Work shall include items not specifically mentioned herein or noted on plans but
necessary to make a complete working installation of all systems shown or described herein.

2. NOTIFICATION OF CONSTRUCTION
The Contractor shall notify the engineer at least 5 working days prior to commencing work.

3. MOBILIZATION AND DEMOBILIZATION

This section governs the mobilization of personnel, equipment, and materials at the work site for
other contract items that will be performed by the Contractor. Mobilization and demobilization shall
include but not be limited to the movement and staging of equipment, personnel, materials, supplies,
etc. to and from the work site.

Payment for Mobilization and Demobilization and all costs therefore shall be included in the
contract unit price paid per LUMP SUM for “Mobilization.”

4. TRAFFIC CONTROL

The Contractor’s attention is directed to Article 7.16 of the City of Santa Cruz Department of
Public Works Standard Specifications. The Contractor shall not begin work prior to 8:00 AM
unless written approval is received by the City Engineer. The Contractor shall provide for the safe
movement of traffic with as little inconvenience to the public as possible. The Contractor shall
have streets and sidewalks completely open to two-way traffic by 4 PM daily. The streets shall
remain open for two-way traffic unless temporary closing and detouring is specifically authorized
in writing by the engineer.

The Contractor shall clean the street and keep all lanes, except parking lanes, open for traffic for
weekends and evenings throughout the construction period. The Contractor shall furnish and place
temporary construction area signs required for the direction of public traffic through or around the
work during construction.
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Prior to beginning work, the Contractor shall submit a traffic control plan for review and approval
by the engineer. The following requirements shall be included in the traffic control plan:

1.

The traffic control plan shall be consistent with and in accordance with the State of
California Department of Transportation “Manual of Traffic Controls,” with any
modifications requiring approval of the City Traffic Engineer.

The Contractor shall place portable delineators between the work area and the travel way.
Flashing barricades shall be placed at excavations, trenches and shall be carefully
maintained by the Contractor at all times.

When it is necessary to close the sidewalk, the Contractor shall install signs informing
pedestrians that the sidewalk is closed and directing pedestrians to safe alternate pedestrian
sidewalk around the work area.

During construction operations, the Contractor shall meet the following conditions:

1.

3.

Personal vehicles of the Contractor’s employees shall not be parked within the right-of-
way at any time, including any section closed to public traffic.

Access for emergency vehicles to adjoining properties shall be maintained at all times
during construction.

Vehicular and pedestrian access to businesses and homes shall be maintained.

Contractor shall notify, in writing, businesses, residents, and the engineer, 24 hours in advance,
whenever s/lhe must obstruct access to businesses or homes, and s/he shall, through thoughtful
planning, restore that access as soon as possible. Contractor shall consult with the inspector on
the project and with affected business operators in advance of his/her obstructing of vehicular or
foot traffic to the properties to be affected, so that the best time for this obstruction can be
determined by all concerned.

Payment for Traffic Control and all costs therefore shall be included in the contract unit price
paid per LUMP SUM for “Traffic Control.”

5. EXCAVATION AND BACKFILL

This item shall govern: (1) the excavation and proper utilization or otherwise satisfactory
disposal of all excavated material, of whatever character, within the right-of-way or other limits
of the work indicated and (2) the construction, compaction, shaping and finishing of all
earthwork on the entire project in accordance with the specification requirements herein outlined,
in conformity with the required lines, grades and typical cross sections indicated on the
Drawings or as directed by the Engineer or designated representative.

Prior to excavating for construction, access pits, and other subsurface work, pavements shall be
saw cut along the limit of excavation to form a clean, neat edge on the pavement to remain.
Water used during saw cutting will be collected and properly disposed of. Such water shall not
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be allowed into gutters or drains. All concrete laitance shall be swept up and disposed of on a
daily basis.

Trench excavation shall be performed in accordance with Section 19-3 “Structure Excavation
and Backfill” of the Caltrans Standard Specifications. Excavation shall be performed to create a
firm, graded, bearing surface to receive pipe bedding material.

Where ground water is encountered, the contractor shall install a dewatering system to control
and remove water to create a firm bearing plane at the bottom of the trench to receive pipe
bedding material. Ground water generated from water control work shall be disposed of into the
sanitary sewer.

Trench spoil, demolished pavement/concrete, and other debris shall be hauled off at the end of
each working day and disposed of at a legal disposal site, meeting the approval of the engineer.
All stockpiled material shall be removed from the right of way at the end of each week.

All excavation and backfill shall adhere to the details shown on the plans..

The Contractor shall submit certificates of compliance for pipe bedding and engineered fill
material subject to the review of the engineer. If base rock is used as “Upper Trench Zone”
backfill the contractor shall propose the name and provide the qualifications of an independent
Geotechnical Engineering Firm who is routinely engaged and fully qualified to conduct the
confirmation tests specified as specified below. The laboratory shall be approved in writing by
the City Engineer prior to the start of any backfill operations. All costs of materials and
confirmation testing shall be borne by the Contractor.

Full compensation for conforming to the requirements of Excavation and Backfill including
furnishing all labor, materials, equipment, tools, and incidentals shall be included in the various
bid item prices and no additional compensation will be allowed.

6. TRENCH SHORING

The contractor’s attention is directed to Section 7-1.02K(6)(b) “Excavation Safety” of the
Caltrans Standard Specification. A shoring plan shall be submitted in accordance with the
aforementioned Caltrans Standard Specification and Caltrans Trenching and Shoring Manual.

Payment for Trench Shoring and all costs therefore shall be included in the contract unit price
paid per LUMP SUM for “Trench Shoring.”

7. SANITARY SEWER PIPE

This work shall consist of installing new 8 inch Polyvinyl Chloride (PVC) or High-Density
Polyethylene pipe (HDPE) sanitary sewer pipe and fittings as shown on the plans by open-cut or
pipe bursting methods through 6 inch vitrified clay pipe and manholes.

Polyvinyl Chloride Pipe (PVC)
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Products

e PVC pipe shall be ASTM D-3034 SDR 26 solid wall pipe with a uniform “pipe
stiffness” of 115 psi.

e Pipe shall be for sewer mains and shall be color green.

e Pipe joints shall be connected using a bell and spigot and gaskets shall meet ASTM
F477 standards.

e The pipe shall be legibly marked by the pipe manufacturer. The following shall be
printed on the pipe:
o Name and trademark of manufacturer.
o Nominal pipe size.
o Standard Dimension Ratio.

e Tracer wire shall be insulated #10 AWG fully annealed, high carbon 1055 grade steel,
high strength solid copper-clad steel conductor rated at 30 volts, insulated with 30 mil
high-density high molecular weight polyethylene, and color-coded green.

Contractor Submittal
The Contractor shall provide submittals on all pipes and fittings.

Installation
All pipe shall be installed per the pipe manufacturer’s recommendations and ASTM D2321
unless in conflict with these plans and specifications.

Sections of pipe shall be joined together using bell and spigot joints. Pipes being inserted into
gasketed fittings shall be beveled to replicate a manufactured spigot end. Any foreign
material shall be removed from the belled and spigot ends of the pipe and cleaned prior to
joining. Gaskets and spigot end shall be lubricated with a manufacturer approved lubricant
prior to joining. Spigot end shall be pushed or levered into bell end without damaging the
pipe or gasket.

Tracer wire shall be taped or tied to all sewer mains throughout the entire section of new
installation. Tracer wire shall run up the outside of sewer manholes and exposed on the inside
under the manhole frame and cover. Wire shall be 18 inches long on the inside of the
manhole and shall make an accessible loop.

Rejection
Damaged sections or sections that do not meet the requirements of these specifications shall
be completely removed and replaced at the Contractor’s expense.

Measurement and Payment
Pipelines shall be measured along the longitudinal axis, as shown on the plans, and shall
include the length to centerline of structure.

Removal of 6” VCP
Work shall consist of the removal of 6” Vitrified Clay Pipe (VCP) and shall be disposed of
legally.
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High-Density Polyethylene Pipe (HDPE)

Products

e HDPE pipe shall be DR 17, shall meet ASTM F714 standards, and shall have
permanently co-extruded green stripes on the pipe outside surface.

e Couplings, as needed, shall be electrofusion, shall meet ASTM F714 standards, and
shall meet a pressure class of 125 psi per AWWA C906.

e The pipe shall be legibly marked by the pipe manufacturer. The following shall be
printed on the pipe:

o Name and trademark of manufacturer.
o Nominal pipe size.
o Dimension Ratio.

e All HDPE material shall be manufactured from a PE 4710 resin listed with the Plastic
Pipe Institute (PPI) as TR-4. The resin material shall meet the specifications of ASTM
D3350 with a minimum cell classification of 445474C or 445574C. HDPE pipe and
fittings shall contain no recycled compounds except that generated in the
manufacturer’s own plant from resin of the same specification from the same raw
material. HDPE products shall be homogeneous throughout and free of visible cracks,
holes, foreign inclusions, voids, or other injurious defects.

e HDPE pipe, fittings, and couplings shall all be uniform Iron Pipe Sizes or Ductile Iron
Pipe Sizes.

e Inner wall of HDPE pipe shall be white, light green, light red, or natural. Black, yellow,
and light purple are not acceptable.

e Tracer wire shall be insulated #10 AWG fully annealed, high carbon 1055 grade steel,
high strength solid copper-clad steel conductor rated at 30 volts, insulated with 30 mil
high-density high molecular weight polyethylene, and color-coded green.

Contractor Submittal

The Contractor shall provide submittals on all pipes and fittings and shall furnish
manufacturer certification that the materials are in compliance with the specifications, codes,
and standards referenced herein.

The Contractor shall provide written certification from the pipe fusion equipment
manufacturer that the Fusion Technicians have received training in the proper use of the
fusion equipment for the following operations: Butt Fusion, Electrofusion Coupling, and
Saddle Fusion or Electrofusion Saddle.

Installation
All pipe shall be installed per the pipe manufacturer’s recommendations unless in conflict
with these plans and specifications.

HDPE pipe installed with pipe bursting shall be joined by butt fusion welding, as described
in these specifications. Butt fusion shall be performed in strict accordance with the pipe
manufacturer's recommendations and ASTM F2620. Fusion equipment used in the joining
procedure shall be capable of meeting all conditions recommended by the pipe manufacturer,
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including, but not limited to, fusion temperature, alignment and fusion pressure. All fusion
equipment whether new or used, rented or owned, shall comply with the requirements of 1ISO
12176-1 “Equipment for Fusion Jointing Polyethylene Systems.” A fire retardant bag or
suitable enclosure shall be used with the heater plate to facilitate control of heating process
and to protect the heater plate surfaces from dirt and other debris when not in use. Joint
strength shall be equal to that of the adjacent pipe. The inside and outside of pipe ends shall
be cleaned with a cotton or non-synthetic cloth to remove dirt, water, grease, and other
foreign materials. The HDPE pipe ends shall be cut square and carefully aligned just prior to
heating. After achieving the proper melt pattern, the pipe ends shall be brought together in a
firm, rapid motion applying sufficient pressure to form a pipe bead (1/8-inch to 3/16-inch in
height) around and inside the entire circumference of the pipe. Inside of pipe shall have the
bead removed. Only Electrofusion or an approved equal shall be used for field closures
as necessary.

The Contractor shall pipe burst utilizing a constant tension system with a static or bursting
device that breaks apart the existing pipe. The void created by the bursting device shall be
sufficient in size to accommodate the HDPE pipe which shall be installed immediately after
the void has been formed. The contractor shall protect facilities from damage by forces
generated by pipe bursting equipment.

Tracer wire shall be taped or tied to all sewer mains throughout the entire section of new
installation. Tracer wire shall run up the outside of sewer manholes and exposed on the inside
under the manhole frame and cover. Wire shall be 18 inches long on the inside of the
manhole and shall make an accessible loop.

Rejection
Damaged sections or sections that do not meet the requirements of these specifications shall

be completely removed and replaced at the Contractor’s expense.

Measurement and Payment
Pipelines shall be measured along the longitudinal axis, as shown on the plans, and shall
include the length to centerline of structure.

Removal of 6 VCP
Work shall consist of the removal of 6” Vitrified Clay Pipe (VCP) as necessary and shall be
disposed of legally.

Payment for Sanitary Sewer Pipe and all costs therefore shall be included in the contract unit
price paid per LINEAR FOOT for “Remove & Replace 6” VCP Sewer with 8” PVC or HDPE”
and “Remove & Replace 6” VCP Sewer with 8” PVC.”

8. STORM DRAIN PIPE
This work shall consist of removing existing 18 inch ADS/RCP pipe and installing new 18 inch
Corrugated HDPE pipe (ADS) as shown on the plans.

Products
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e ADS pipe shall be ADS N-12 WT and shall meet AASHTO M294, Type S or ASTM
F2648 standards.
e ADS pipe shall have a smooth interior and annual exterior corrugations.
e Pipe joints shall be connected using a bell and spigot and gaskets shall meet ASTM F477
standards.
e The pipe shall be legibly marked by the pipe manufacturer. The following shall be
labeled on the pipe:
o Name and trademark of manufacturer.
o Nominal pipe size.

Contractor Submittal

The Contractor shall provide submittals on all pipes and fittings and shall furnish manufacturer
certification that the materials are in compliance with the specifications, codes, and standards,
referenced herein.

Installation
All pipe shall be installed per the pipe manufacturer’s recommendations and ASTM D2321
unless in conflict with these plans and specifications.

Sections of pipe shall be joined together using bell and spigot joints. Any foreign material shall
be removed from the belled and spigot ends of the pipe and cleaned prior to joining. Gaskets and
spigot end shall be lubricated with a manufacturer approved lubricant prior to joining. Spigot end
shall be pushed or levered into bell end without damaging the pipe or gasket.

Rejection
Damaged sections or sections that do not meet the requirements of these specifications shall be
completely removed and replaced at the Contractor’s expense.

Measurement and Payment
Pipelines shall be measured along the longitudinal axis, as shown on the plans.

Removal of 18 ADS/RCP
Work shall consist of the removal of 18 ADS pipe and RCP and shall be disposed of legally.

Payment for Storm Drain Pipe and all costs therefore shall be included in the contract unit price
paid per LINEAR FOOT for “Remove & Replace 18” RCP/ADS Storm Drain with 18 ADS.”

9. SANITARY SEWER MANHOLE

This work shall consist of removing manholes and constructing new concrete manholes as shown
on the plans and City standard details. New manhole frames and covers shall be provided by the
City. Concrete collar for frame and covers shall be constructed per Manhole Frame & Cover
Detail.

Sanitary sewer manholes shall maintain pipe slope through manhole structure. Flow shall be
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maintained from upstream pipe to downstream pipe. Existing sewer mains shall be rejoined to
the new sewer manholes with PVC SDR-26 pipe connected by Fernco strong back coupling or
approved equal.

Manholes to be removed shall be done so by removing entire manhole structure and disposing of
legally.

Payment for Sanitary Sewer Manhole and all costs therefore shall be included in the contract unit
price paid per EACH for “Remove and Replace Sewer Manhole.”

10. MODIFY EXISTING STRUCTURES FOR NEW PIPE

Installation of new pipe into existing structures requires removing the existing pipe and
expanding the opening for the new pipe to be installed. Contractor shall expect that excess
concrete will be outside of the existing structure, and that material will need to be removed, in
order for new pipe to be installed. Structure’s floor may need modifications to allow new flow to
be properly directed from inlet to outlet per plans, general industry practices and as directed by
the City. The new connection inside of structures shall be grouted for a smooth finish from new
pipe to existing structure’s walls and base. Water Stop by Press-Seal Gasket Corporation, or
approved equal, shall be installed at connection of new pipe to existing manhole. The connection
shall be enclosed in six sack ¥ rock mix concrete.

Payment for Modify Existing Structures for New Pipe and all costs therefore shall be included in
the contract unit price paid per EACH for “Modify Sewer Manhole to Receive New Pipe.”

11. CONNECT STORM DRAIN PIPE

Contractor shall connect existing concrete storm drain pipe to new ADS pipe per detail sheet of
plan. Concrete pipe shall be cut with straight and true saw cut edges. ADS WT Bell-Bell Coupler
shall be used to connect new pipe to existing. ADS coupler shall be watertight and shall meet the
requirements of ASTM F2306. MarMac dissimilar pipe coupler shall be wrapped around
connection and shall be installed per manufacturer’s instructions.

New connection shall be encased in a 6” concrete collar. Concrete shall be six sack, Class “A”
concrete, ¥4 rock mix. Bedding at new connections shall be %4 drain rock per Typical Pipe
Trench Detail of the plans.

Payment for Connect Storm Drain Pipe and all costs therefore shall be included in the contract
unit price paid per EACH for “Connect ADS Storm Drain to RCP.”

12. SEWER LATERALS

This work shall consist of:
e Verifying which service connections to the existing sewer mains are live.
e Connecting all laterals to new sewer pipe.
e Removing existing sewer lateral and cleanout and replacing with new.
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12.1 Investigation of Existing Lateral Reconnections
As shown on the plans, laterals, are labeled as follows:
e LIVE
e DEAD

All laterals shall be confirmed to be live or dead prior to reconnecting or not either by dye test or
other approved method.

12.2 Reconnection Material
Reconnections shall be made depending on the pipe material:

PVC Pipe:
¢ Manufactured Wye — Reconnect Laterals to PVC main using manufactured PVC SDR
26 pipe, fittings, and wye. Pipe, fittings, and wye shall meet the standards and
requirements of PVC Section 6 “Sanitary Sewer Pipe,” of these Technical
Specifications. Dissimilar pipe connection coupling used to connect new lateral
pipe/saddle to existing lateral pipe shall be Fernco Strong Back Coupling or approved
equal.

HDPE Pipe:

e Fused saddle — Fuse saddle to HDPE main using Electrofusion or Saddle Fusion
process as approved by the engineer. Fused saddles shall meet the standards and
requirements of HDPE Section 6 “Sanitary Sewer Pipe,” of these Technical
Specifications. Dissimilar pipe connection coupling used to connect new lateral
pipe/saddle to existing lateral pipe shall be Fernco Strong Back Coupling or approved
equal.

12.3 Existing Laterals

The Contractor shall be responsible for all live service connections. The Contractor is
responsible for maintaining sewer service to all customers using the service connections. Service
connections shall be re-established as quickly as possible, not to exceed 8 hours, after
completion of each pipe installation.

It is the Contractor’s responsibility to ensure that all laterals remain operational and that no
lateral backup problems occur.

12.4 New Sewer L aterals

All live laterals shall be reconnected to new sewer mains. Laterals to be removed and replaced
shall be determined by Engineer during course of construction. New sewer lateral work can be
partially or fully revocable. All existing lateral material shall be removed including cleanouts, p-
traps, valves, etc., and shall be replaced with new material per Sewer Lateral Detail of the plans.
The lateral shall be replaced from the sewer main to the approximate property line with a new
two-way cleanout installed in the sidewalk. Newly installed laterals shall be videoed per these
technical specifications.
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Payment for Sewer Laterals and all costs therefore shall be included in the contract unit price
paid per EACH for “Reconnect Sewer Lateral” and “Replace Existing Sewer Lateral with New
Sewer Lateral (Revocable).”

13. SEWAGE BYPASS

The Contractor will be required to provide a diversion system with the capacity to divert the peak
flow during the time necessary to complete construction. Bypass pumping shall consist of
furnishing, installing, and maintaining all power, primary and standby pumps, appurtenances,
and bypass piping required to maintain existing sewer main flows and all lateral services. At no
time shall the sewer system be allowed to backup, except during the time that is necessary to
install the plugs and activate the pumps.

The Contractor shall submit bypass pumping and/or diversion plans for review by the engineer at
least 10 working days prior to the work. The Contractor shall notify the engineer 24 hours prior
to commencing with the bypass pumping operation. The Contractor’s plan for bypass pumping
shall be satisfactory to the engineer before the contractor shall be allowed to commence bypass

pumping.
Contractor shall have and maintain at the job site adequate standby pumps.

The Contractor shall take all necessary precautions to prevent any leakage or sewage spills of
any kind onto private property, public or private roadway, drainage systems and waterways. If
pumping is required while the contractor is not on site the Contractor shall provide continuous
automatic monitoring system with an audible alarm and shall have available, on an on-call basis,
personnel and equipment necessary to handle any clean up that may be necessary due to a spill.
The Contractor shall be liable for any and all clean-up costs or any fines that may be levied
including those by the RWQCB against the City, in the event that such leakage or spill occurs.
The Contractor shall be liable for any claims and/or cases submitted by Property Owners for any
leakage, spills, and/or improper sewage bypass system.

The Contractor shall also be responsible for reporting any and all spills to the appropriate
regulatory agencies, including the Regional Water Quality Control Board and the Santa Cruz
County Health Department. The Contractor shall be responsible for acquiring all necessary
permits to operate the pumps and generators.

Payment for Sewage Bypass and all costs therefore shall be included in the contract unit price
paid per LUMP SUM for “Sewage Bypass.”

14. TELEVISION INSPECTION

A post-construction CCTV inspection shall be performed by the Contractor on all new pipelines,
including new laterals installed as part of the contract, to determine if the work was installed per
the Contract Documents. CCTV of sanitary sewer main shall be performed prior diverting flow
from existing main.

All pipe larger than 4 inch
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CCTV equipment shall include television cameras, a television monitor, cables, power sources,
and other equipment. Focal distances shall be adjustable through a range from 6 inches to
infinity. The remote-reading footage counter shall be accurate to less than 1 percent error over
the length of the particular section of pipeline being inspected. The distance measured is from
the centerline of the manhole to the centerline of the next manhole.

CCTV inspection shall be performed utilizing a color camera, with 360 degree articulating lever
typically used by the industry in such work. The video camera shall be mounted on a skid or
transporter based on the conditions of the pipeline to be televised. Lighting for the camera shall
minimize reflective glare. Lighting and picture quality shall be suitable to provide a clear, in-
focus picture of the entire periphery of the pipeline for all conditions encountered during the
work.

The camera shall be moved through the pipeline in a downstream direction at a uniform rate,
stopping and panning when necessary to ensure proper documentation of the pipe condition, but
in no case shall the television camera be pulled at a speed greater than 30 feet per minute. The
camera shall stop and pan as necessary at all POTENTIAL defects.

If an obstruction is encountered during the post-rehabilitation video inspection, the Contractor
shall remove the obstruction by excavation, repair, or other means approved by the Engineer at
the Contractor’s expense, in order for the television inspection to continue.

Documentation delivered shall consist of a color, DVD-format video (POSM or equal, PicAx is
not considered an equal format), digital log sheets, and a digital written report detailing the
condition of the pipeline and lateral connections/openings. Log sheets and reports shall be saved
to compact disc media using software available to the City of Santa Cruz such as Microsoft
Access© or Microsoft Excel© or approved format. The report shall note the time and date of
video inspection, street name, upstream and downstream manhole, direction of view, direction of
flow, surface material, pipeline length, pipe section length, pipe size, pipe material, lateral
connections, video tape number, counter number, and a detailed logging of defects encountered.
Hard copies of the logs shall also be provided. All videos shall be reviewed by the Contractor’s
project manager prior to submittal to the City.

Rejected work shall be repaired, and then re-televised. If the quality of the video is deemed to be
unacceptable by the Engineer, the pipeline shall be re-televised at no additional cost to the City.
Video inspection of all new laterals shall begin at first new cleanout downstream of connection
to existing lateral and continue downstream to the new connection at the main. New lateral
connections shall be videoed from the sewer main and shall be zoomed in to view proper lateral
connection. Documentation delivered shall consist of a color, DVD-format video, digital log
sheets, and a digital written report detailing location of cleanouts and bends. The report shall
note the time and date of video inspection, house address, pipe section length, pipe size, pipe
material and a detailed logging of defects encountered. Hard copies of the logs shall also be
provided. All videos shall be reviewed by the Contractor’s project manager prior to submittal to
the City.
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Payment for Television Inspection and all costs therefore shall be included in the contract unit
price paid per LINEAR FOOT for “Video Inspect Sanitary Sewer Pipe,” “Video Inspect Storm
Drain Pipe,” and paid per EACH for “Video Inspect Sewer Lateral (Revocable).”

15. EXCAVATION PAVING

Backfilled trenches shall be paved to match existing grade. All asphalt paving shall be Hot Mix
Asphalt Type A and shall match the existing depth or as specified in plans. New paving shall be
constructed against straight and true saw cut edges. The Contractor shall construct new
pavement, at the Contractors expense, outside of the original trench limit, if the existing
pavement is damaged as a result of the Contractors operation.

Asphalt binder shall be PG 64-10, and shall conform to the provisions in Section 39, “Asphalt
Concrete,” of Caltrans Standard Specifications, Section 12, “Construction of Streets” of the City
Standard Specifications and these special provisions. Asphalt aggregate shall be % inch
maximum medium grading. RS-1 asphaltic emulsion shall be applied between new asphalt and
existing pavement and new asphalt and upper trench zone. Maximum compacted lift thickness
shall be 3”. The second lift of HMA shall not be placed until the underlying layer is 160°F or
less, unless otherwise directed by the Engineer.

The Contractor shall also restore damaged or disturbed curb, gutter, valley gutter, and sidewalks
during the course of construction. If a portion of curb, gutter, valley gutter, and/or sidewalk is
disturbed by the contractor’s operations, the contractor shall restore the section from existing
score line to the next nearest score line. Curbs, gutters, valley gutters, and/or sidewalks shall be
constructed per City of Santa Cruz Standard Detail. All concrete shall be six sack class “A” plant
mixed PCC, %4 rock mix.

The contractor shall be responsible for sweeping and cleaning as necessary on roadways and
sidewalks after and during project construction to the satisfaction of the engineer.

Payment for Excavation Paving and all costs therefore shall be included in the contract unit price
paid per LINEAR FOOT for “Remove & Replace 6” VCP Sewer with 8” PVC or HDPE,”
“Remove & Replace 6” VCP Sewer with 8” PVC,” Remove & Replace 18” RCP/ADS Storm
Drain with 18” ADS,” and “Replace Existing Sewer Lateral with New Sewer Lateral
(Revocable).”

16. SUBMITTALS

Shop drawings shall be submitted for review in the following areas of work:

Traffic Control Plan

Sewage Bypass Plan

Trench Shoring Plan

PVC Pipe, Fittings, and Couplings

HDPE Pipe, Fittings, Couplings, and Technician’s HDPE Fusion Certification
ADS Pipe, Fittings, and MarMac Couplings
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7. Sewer Manhole Parts and Appurtenances

8. Concrete Mix Design

9. Asphalt Mix

10. Drain Rock

11. 2-sack Slurry

12. Any other submittals deemed necessary by Engineer or Contractor

All submittals shall be reviewed and check by the Contractor prior to submittal to Engineer for
review.
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